CITY OF GALESBURG



PURCHASING 55 West Tompkins Street Galesburg, IL 61401 Phone: 309/345-3678

To: All Bidders of Record

From: Kraig Boynton, Purchasing Agent

Date: April 18, 2017 Re: Addendum No. 1

Request for Bid: Park Playground Equipment Installation

Bids Due: April 21, 2017 at 2:00 P.M., local time

This change order includes the following:

- 1. A question was raised concerning the use of XylemMat Playground Surfacing Mulch. This product is acceptable.
- 2. Pour-in-place surfacing will be used at the playground sites. Additional notation of this has been added.
- The removal and proposed sheets scales have been revised. This does not affect the listed quantities in the Special Provisions. These quantities are correct as listed.

Finally, due to the late release of this addendum, the due date and time has been changed to April 21, 2017 at 2:00 P.M.

I acknowledge receipt o	of Addendum No. 1	
	Name of firm	
	Authorized Signature	

CC: Bid File

April 17, 2017 Klingner & Associates, P.C. 49 N. Prairie St. Galesburg, IL 61401 (573) 221-0020

ADDENDUM NO. 1

To All Bidders Of Record For The Work Titled:

PARK IMPROVEMENTS GALESBURG, ILLINOIS PROJECT #17-3023

Bid Date: April 21, 2017 2:00 P.M


GENERAL -

- 1. A question was raised concerning the use of XylemMat Playground Surfacing Mulch. This product is acceptable.
- 2. Pour-in-place surfacing will be used at the playground sites. Additional notation of this has been added.
- 3. The removal and proposed sheets scales have been revised. This does not affect the listed quantities in the Special Provisions. These quantities are correct as listed.

END OF ADDENDUM NO. 1








DEMOLITION PLAN NOTES

SITE PLAN KEY NOTES:

() REMOVE MERRY-CO-ROUND AND FOUNDATION
(2) RELOGATE SWING SET (SEE SHEET CHU)
(3) REMOVE CLIMBER
(4) EXCAVATION AREA FOR PLAYOROUND SUBFACES

- I RESPONDENCE DE SERIOR TREES IN REMAIN DURING THE COUNTS OF ALL CONTRACTOR OPERATIONS. IS THE
 RESPONDENCE TO SERIOR SERIORATOR REGIAN TO REGIAN DURING THE COUNTS OF ALL CONTRACTOR OPERATIONS, IS THE
 RESPONSIBILE OF SELECE SERIORATOR SERIORATOR SERIOR SERIOR SERIOR SERIORATOR SERIOR SERIORATOR SE





DEMOLITION PLAN NOTES

- SITE PLAN KEY NOTES:

 () FERNOR BERRY-GA-ROUND AND FOUNDATION
 (2) RELOCATE SWIND SET (SEE SHEET CITE FOR NEW LOCATION)
 (3) EYCANATION MEEL FOR PLANCHOUND SUFFICES







PROJECT NO. 17-3023
DRAWING ISSUED DATE: SHEET SHEET

LOSEY STREET

DEMOLITION PLAN NOTES



KLAPP PARK DEMOLITION PLAN







RUSSELL AVENUE


DEMOLITION PLAN NOTES

- SITE PLAN KEY NOTES:

 (i) remove suite
 (iii) remove swing set
 (iii) remove swing set
 (iii) remove swing set
 (iii) remove swing cultimer
 (iii) remove large cultier and abdoring planky exproved
 (iii) remove large cultier and abdoring planky express
 (iii) remove large cultier and suite an

CD105

SOUTH LAKE STOREY ROAD







DEMOLITION PLAN NOTES and another to existing theses to relate the course of all contractor operations. If the responsement of the course core and the course of all contractors operations is the responsement of the course of all contractors. and desponsement of the course core and the responsement of the course of all contractors operations is the responsement of the course of all contractors and contractors and contractors and the responsement of the course of the course

SITE PLAN KEY NOTES: () EMSTING PLANGROUND STRUCTURE TO REDAIN (2) RELOCATE SINNESET (SEE SHEET C108) (3) EXCANATION AREA FOR PLANGROUND SUFFACES



GALESBURG, IL 61401 CITY OF GALESBURG
55 WEST TOMPKINS STREET

ROGERS PARK SITE PLAN

PROJECT NO. 17-3023 DRAWING ISSUED DA 044042017 SHEET C101

PARKS IMPROVEMENTS





SITE PLAN NOTES

- SITE PLAN KEY NOTES:

 (1) PROPOSED NEW PLAYLAS SEE SAW SET

 (2) PROPOSED NEW PLAYLAS SEE SAW SET

 (3) PROPOSED NEW PRAIL SIMPL SET

 (3) PROPOSED NEW PRAILETIME SWING SET

 (4) PROLOCED SOWN AS THE THE SWING SET

 (5) PROLOCED SWING SET

 (6) PROLOCED SWING SET

 (7) RECHARGED WOOD FREE

 (8) PROLOCED SWING SET

 (9) PROLOCED PRAILETIME SWING SET

 (1) RECHARGED WOOD FREE

 (1) PROLOCED SWING SET

 (2) PROLOCED PRAILETIME SWING SET

 (3) PROLOCED PRAILETIME SWING SET

 (4) PROLOCED PRAILETIME SWING SET

 (5) PROLOCED PRAILETIME SWING SET

 (6) PROLOCED PRAILETIME SWING SET

 (7) PROLOCED PRAILETIME SWING SET

 (8) PROLOCED PRAILETIME SWING SET

 (9) PROLOCED PRAILETIME SWING SET

 (9) PROLOCED PRAILETIME SWING SET

 (1) PROPOSED PRAILETIME SWING SET

 (1) PROPOSED PRAILETIME SWING SET

 (2) PROLOCED PRAILETIME SWING SET

 (3) PROLOCED PRAILETIME SWING SET

 (4) PROPOSED PRAILETIME SWING SET

 (5) PROLOCED PRAILETIME SWING SET

 (6) PROLOCED PRAILETIME SWING SET

 (7) PROLOCED PRAILETIME SWING SET

 (7) PROPOSED PRAILETIME SWING SET

 (8) PROPOSED PRAILETIME SWING SET

 (9) PROPOSED PRAILETIME SWING SET

 (1) PROPOSED PRAILETIME SWING SET

 (1) PROPOSED PRAILETIME SWING SET

 (2) PROPOSED PRAILETIME SWING SET

 (3) PROPOSED PRAILETIME SWING SET

 (4) PROPOSED PRAILETIME SWING SET

 (5) PROPOSED PRAILETIME SWING SET

 (6) PROPOSED PRAILETIME SWING SET

 (7) PROPOSED PRAILETIME SWING SET

 (7) PROPOSED PRAILETIME SWING SET

 (7) PROPOSED PRAILETIME SWING SET

 (8) PROPOSED PRAILETIME SWING SET

 (9) PROPOSED PRAILETIME SWING SET

 (9) PROPOSED PRAILETIME SWING SET

 (1) PROPOSED PRAILETIME SWING SET

 (2) PROPOSED PRAILETIME SWING SET

 (3) PROPOSED PRAILETIME SWING SET

 (4) PROPO






SITE PLAN NOTES

- 1. ALL FOOTINGS TO BE INSTALED BY CONTINACTOR PER MANUFACTURER'S RECOMMENDATIONS.

 2. ANY DAMAGET TO SESSIBING TREES OF REMAIN DURING THE COURSE OF ALL CONTRACTOR OPERATIONS, IS THE RESPONSELLIT OF THE CONTINACTOR.
- RESPONSENT OF DESTROY OF RESPONSE OF THE COURSE OF ALL CONTRACTOR OFFERATIONS, IS THE
 RESPONSENT OF THE CONTRACTOR OF RETILIZED AND CONTRECTOR OF THE CONTRACTOR OF THE CONTRACTOR OF THE CONTRACTOR SHALL INVOID RESE. TO BE EXCANTRED FOR APPROVING
 PAY REPRESENTATIVE OF THE CITY OF CALESSING PARKS AND RECREATION DEPARTMENT BEFORE BEGINNING DICKNATION.
 THE CITY OF CALESSING SHALL INSTALL SIGNAL AND PARKATOWER RECORDED TO THE CONTRACTOR OF THE CITY OF CALESSING SHALL INSTALL SIGNAL AND THE PROJECT TO THE CALESSING SHALL INSTALL SIGNAL AND THE SIGNAL S





GALESBURG, IL 61401 **22 WEST TOMPKINS STREET** CITY OF GALESBURG

O.N. CUSTER PARK SITE PLAN

PROJECT NO. 17-3023
DRAWING ISSUED D. 040402017
SHEET

C103

PARKS IMPROVEMENTS






SITE PLAN NOTES


- 1. ALL CODINGS TO BE INSTALLED BY CONTRACTOR FEB MANIFACTIRETS RECOMMENDATIONS.


 PROPERTY OF SECURITY CONTRACTOR FEB MANIFACTURES OF ALL CONTRACTOR OFFEATURES IS THE RESPONSE INTO FIRE CONTRACTOR OFFEATURES. IS THE RESPONSE INTO FIRE CONTRACTOR OFFEATURES. IS THE RESPONSE INTO FIRE CONTRACTOR OFFEATURES. IS THE RESPONSE OF DESCRIPTION OF THE CONTRACTOR OFFEATURES. IS THE RESPONSE OF THE CONTRACTOR OFFEATURES. IN THE RESPONSE OF THE CONTRACTOR OFFEATURES. IS THE RESPONSE OF THE CONTRACTOR OFFEATURES. THE CONTRACTOR OFFEATURE RECOMMENDED OF THE CONTRACTOR OFFEATURE RECOMMENDED OF THE CONTRACTOR OF THE CONTRACTOR OFFEATURE RECOMMENDED OFFEATURES. THE RECOMMENDED OFFEATURES RECOMMENDED OFFEATURES. RECOMMENDED OFFE THE RECOMMENDED OFFEATURES RECOMMENDED OFFEATURES RECOMMENDED OFFE THE CONTRACTOR OFFEATURES RECOMMENDED OFFE THE RECOMMENDED OFF












ALL FOOTINGS TO BE INSTALLED BY CONTRACTOR PER MANUFACTURER'S RECOMMENDATIONS.

AND PARAMETER OF EXISTING TREES TO REMAIN DURING THE COURSE OF ALL CONTRACTOR OFFENTIONS, IS THE RESPONSIBILITY OF THE CONTRACTOR.

- STIE PLAN KEY NOTES:

 (2) PROPOSED NEW PLANGROUND EQUIPMENT
 (3) PROPOSED NEW STOR PACAGE
 (4) PROPOSED NEW STOR PACAGE
 (5) PROPOSED NEW PRINEE/ME SWING SET
 (5) PROPOSED NEW ACH SWING
 (5) PROPOSED NEW ACH SWING
 (5) PROPOSED NEW ACH SWING
 (5) PROPOSED NEW WHILE AWAIGH SWING
 (6) PROPOSED NEW WHILE AWAIGH SWING
 (6) PROPOSED NEW WHILE AWAIGH SWING
 (7) PROPOSED NEW WHILE AWAIGH SWING
 (8) PROPOSED NEW WHILE AWAIGH SWING
 (9) PROPOSED NEW WHILE AWAIGH SWING
 (10) PROPOSED NEW WHILE AWAIGH SWING
 (11) PROPOSED NEW WHILE AWAIGH SWING
 (12) PROPOSED NEW WHILE AWAIGH SWING
 (13) PROPOSED NEW WHILE AWAIGH SWING
 (13) PROPOSED NEW WHILE AWAIGH SWING
 (14) PROPOSED NEW WHILE AWAIGH SWING
 (15) PROPOSED NEW WHILE AWAIGH SWING
 (15





PROJECT NO. 17-3023 RAWING ISSUED DA GAGGAZO17 SHEET C105

- SITE PLAN NOTES


 4. ALFOOTIVESTORE INSTALLED BY CONTRACTOR PER NANUFACTURERS RECOMMENDATIONS.


 2. ANY DAMAGE TO CESSING INTERFED TO RELAND LIRENGE THE COLINES OF ALL CONTRACTOR OPERATIONS. IS THE RESPONSEBILITY OF THE CONTRACTOR OPERATIONS. IS THE RESPONSEBILITY OF THE CONTRACTOR OPERATIONS. IS THE ANY OBJUSTED TO ASSESS OF ALL CONTRACTOR OPERATIONS. IS THE ANY OBJUSTED TO ASSESS OF ALL CONTRACTOR OPERATIONS. IS THE ANY OBJUSTED TO ASSESS OF ALL CONTRACTOR OPERATIONS. IS THE ANY OBJUSTED TO ASSESS OF ADMINISTRATION OF A CONTRACTOR OF ANY OBJUSTED TO ASSESS OF A CONTRACTOR OF A CONTRA

- SITE PLAN KEY NOTES:

 (1) PROPOSED NEW PLAVOROLINE EQUIPMENT
 (2) PROPOSED NEW SIGNE
 (3) PROPOSED NEW SIGNE ACACAGE
 (4) ENGINEERED NAVORSET
 (5) RELOCATED SWINGSET







FILTER FENCE AND POST INSTALLATION

WOOD OR METAL POST @ 8' MAX. — FILTER FABRIC — SECTION

FOR EACH STRAW BALE, DRIVE 2 NO. 5 REBARS, STEEL PICKETS, OR 2"X 2" WOODEN STAKES INTO THE GROUND, ANGLE FIRST STAKE TOWARD PREVIOUSLY PLACED BALE, 7

PLAN VIEW

- PREDARE SOIL BEFORE INSTALLING ROLLED EROSION CONTROL PRODUCTS (RECPS), INCLUDING ANY NECESSARY APPLICATION NEW ESTRAINS AND SEED SEEDING WILL BE COMPLETED BY THE COMPRET, ROUTINGTOR TO COORDINATE WITH OWNER TO ALLOW PROPER THING AND COORDINATION FOR THE SEEDING AND EROSION BLANKET INSTALLITOR.
- 2. WIREMATTEN OF THE CORPET THE CORPET AND CONTRACTOR OF THE CORPET THE COMPANY THE CORPET THE THE CORPET THE THE CORPET THE THE CORPET THE COR
- A. 2. ROLLINE RECYS, ALD DOWNO GRI HONDOXYMILY ACCESSATE GLOBE TESSAMEL UNDERLY LINK POPROMYMET SIZE ADARDAYS THE GOLD SIGNATURE OF THE WARNESS THE GOLD SIGNATURE WAS THE WARNESS THE WARNESS THE WAS THE WARNESS THE WAS THE WARNESS THE WARNESS THE WAS THE WARNESS THE WAS THE WARNESS THE
 - . THE EDGES OF PARALLEL RECP'S MUST BE STAPLED WITH APPROXIMATELY 2" 54" OVERLAP DEPENDING ON RECP.S. TYPE.
- COMPACTURE REC'S, SPLICED DOWN THES, LOVE BUILD BE DAZED BUILD OVER BUILD SHANGE ETYLE] WITH AN APPOINT WITH THE THROUGH OVERLAPPED AREA, APPROXIMENTELY IT? A PART ACKNOSS BATHEE RECPS WITH A PROPERTY OF THE PROPERTY OF THE PROPERTY OF THROUGH OVER THROUGH THROUGH
- EROSION CONTROL BLANKET SHALL BE USED ON ALL SLOPES 4:1 AND STEEPER



T TEMPORARY EROSION CONTROL BARRIER DETAILS

1. STRAW BASET OF DE STOCKEN A SANGE BOW & EMBEDDED IN THE SOLIT OA ABRIEGATION A SANGE BOWN WERE OS STROME STOCKEN TO BOWN WITH WERE OS STROME STOCKEN TO BOWN WITH WERE OS STROME STOCKEN SANGE AND BOWN THE PLANGE TO STROME STOCKEN TO BOWN WITH WE DAY OF THE PLANGE TO STROME STROME STROME STOCKEN TO STROME STROME STROME OF STROME STROME

STRAW BALE INSTALLATION

SECTION VIEW

Z MIN

