

**CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING**

**Project: Woodland Avenue Bridge Joint & Approach Repair
Project No: 20B-B-0698**

**Opened in Knoxville, TN
Date: April 15, 2021
Time: 11:00 a.m.**

SUMMARY OF BIDS

**CITY OF KNOXVILLE
BID SCHEDULE**

Southern Constructors, Inc.

**Mid-State Construction
Company, Inc.**

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITY	PRICE	AMOUNT	PRICE	AMOUNT
307-02.08	Asphalt Conc Mx(PG70-22)(BPMB-HM)GR B-M2	TON	18	400.00	7,200.00	**	**
403-01	Bituminous Material for Tack Coat (TC)	TON	0.2	1,100.00	220.00	**	**
411-02.10	ACS Mix(PG70-22) Grading D	TON	27	400.00	10,800.00	**	**
415-01.02	Cold Planing Bituminous Pavement	SY	330	35.00	11,550.00	**	**
604-10.16	Expansion Joint Repairs	LS	1	20,000.00	20,000.00	**	**
604-10.54	Concrete Repairs	SY	17	700.00	11,900.00	**	**
705-05.26	Panel Delineator (w/Reflective Hazard Marker)	EA	16	45.00	720.00	**	**
705-20.25	Temporary Crash Cushion (Mash TL-3)	EA	8	5,800.00	46,400.00	**	**
707-11.01	Pedestrian Construction Barrier Fence	LF	119	20.00	2,380.00	**	**
712-01	Traffic Control	LS	1	10,000.00	10,000.00	**	**
712-02.02	Interconnected Portable Barrier Rail	LF	24	42.00	1,008.00	**	**
712-04.04	Flexible Drums (Channelizing)	EA	69	45.00	3,105.00	**	**
712-05.01	Warning Lights (Type A)	EA	4	45.00	180.00	**	**
712-05.03	Warning Lights (Type C)	EA	30	45.00	1,350.00	**	**
712-06	Signs (Construction)	SF	176	15.00	2,640.00	**	**
712-08.03	Arrow Board (Type C)	EA	2	3,500.00	7,000.00	**	**
712-09.01	Removable Pavement Marking Line	LF	3,320	5.00	16,600.00	**	**
717-01	Mobilization	LS	1	10,000.00	10,000.00	**	**

TOTAL BID

\$ 163,053.00

CITY OF KNOXVILLE
DEPARTMENT OF ENGINEERING

Project: Woodland Avenue Bridge Joint & Approach Repair
Project No: 20B-B-0698

Opened in Knoxville, TN
Date: April 15, 2021
Time: 11:00 a.m.

CITY OF KNOXVILLE
BID SCHEDULE

SUMMARY OF BIDS

Southern Constructors, Inc.

Mid-State Construction
Company, Inc.

TOTAL BID	\$163,053.00	**
-----------	--------------	----

Tabulated by:

Jeannine K. Hager

Certified Correct:

George Daws

Approved By:



Checked By:

Amanda O Koenig

Date:

4/16/2021

Date:

4/16/2021

* Corrected Amount

** NON RESPONSIVE