Michael A. Register, P.E., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940 • www.sjrwmd.com

DATE: December 9, 2022

TO: Prospective Respondents

FROM: Amy Lucey, Procurement Specialist

SUBJECT: Addendum #1 to Quote Request 38341, Replace Wooden Decking on Bailey Bridges – Lake Apopka North Shore

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your bid documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1: I do have a question regarding the steel curbing. Per the documents provided it appears that we have to replace the steel curbing and angle iron however I do not see any quantities so we can get quotes for an accurate bid. I was just wondering if you happen to have that information? Another thing we were unable to make it to the non-mandatory pre bid due to schedule conflictions so we were wondering if it would be ok for us to do a site visit on our own

A1: The steel curbing and angle iron are existing materials that get removed and replaced, no new materials are required. See the plans for dimensions/connections. The lengths of the bridges are noted in the Statement of Work under Scope of Services. The District takes no exceptions to you visiting the site(s). The McDonald Canal bridge is accessible at all times, the bridge near the Unit 2 PS will require District personnel to access the bridge. This is available M-TH, please contact Dale Doolittle for access code at 321-202-5378.

Attachments:

Pre-bid sign in sheet – separate cover

NOTE: The Quote Due Date remains 3:00 p.m., Tuesday, December 20, 2022

Please acknowledge receipt of this Addendum on the Quote **COST SCHEDULE** FORM provided in the proposal package.

If you have any questions, please e-mail me at <u>alucey@sirwmd.com</u>.