



Terry McKee, IT & Procurement Director

901 N. Broadway • Knoxville, TN 37917-6699
865.403.1133 • Fax 865.594.8858
purchasinginfo@kcdc.org
www.kcdc.org

Addendum

SOLICITATION NAME	Interior Water Line Replacement Services at Autumn Landing and Nature's Cove Q1807	ADDENDUM NUMBER	2	DATE	11-02-17
--------------------------	---	------------------------	----------	-------------	-----------------

This addendum answers questions raised about this solicitation. To aid in readability, the questions are in black, the answers are in **bolded blue**, and the answers follow immediately below.

Q1	Will KCDC extend the due date a week?
	Yes. The new due date is 11-09-17 at 11:00 a.m.

