



**ADDENDUM NO. 1**

**DATE:** April 25, 2016

**PROJECT:** Rotary Park Restrooms  
Wentzville, Missouri

**SUBJECT:** Addendum No. 1  
Cochran Project No. M14-7119 (15-6060)

---

This Addendum forms a part of the Bidding and Contract Documents and modifies the original Bidding Documents.  
**FAILURE TO ACKNOWLEDGE RECEIPT OF ADDENDUM MAY SUBJECT BIDDER TO DISQUALIFICATION.**

---

**General**

1. Clarification: The extent of the sitework for the project is the necessary excavation for preparation of the building pad and subgrade. Underground storm collection for downspouts shall be furnished and installed as indicated on the floor plan. Sanitary sewer and water line to be taken to a point 5' outside the building. The Owner will provide the extension for these utilities for connection into city lines, and is not part of this contract.
2. Clarification: All excavation spoils shall be hauled off and disposed of.
3. Clarification: Building permit fee is waived for this project.
4. See attached Pre-Bid Meeting Notes

Attachments: Pre-Bid Meeting Notes

**END OF ADDENDUM**