

**Hazard Mitigation Plan Update RFP #287-17**

	<b>COMPANY BACKGROUND &amp; STRUCTURE</b>	<b>APPROACH TO SCOPE OF WORK &amp; METHODOLOGY</b>	<b>REFERENCES</b>	<b>EXPERIENCE &amp; QUALIFICATIONS OF DEDICATED STAFF</b>	<b>Technical Total</b>	<b>Cost/ Financial</b>	<b>Total Score</b>
Lux Mitigation Planning	22.08333333	22.08333333	14	20.83333333	79	10.00	89.00
Plans & More, LLP	21.67	19.17	11.75	20.41666667	73.00	7.07	80.07

Contract Awarded To:

Contract Award Date:

Hazard Mitigation Plan Update RFP #287-17							
		COMPANY BACKGROUND	APPROACH TO SCOPE OF		EXPERIENCE & QUALIFICATIONS	COST/	Technical
COMPANY	EVALUATOR	& STRUCTURE	WORK & METHODOLOGY	REFERENCES	OF DEDICATED STAFF	FINANCIAL	SCORE
Lux Mitigation Planning	Lanier Swafford	20	22.5	15	20		77.5
	Ricky Rexroat	23.75	23.75	13.5	22.5		83.5
	Jason Dooley	22.5	20	13.5	20		76
	<b>AVERAGE SCORE</b>	<b>22.08333333</b>	<b>22.08333333</b>	<b>14</b>	<b>20.83333333</b>		<b>79.00</b>
	<b>TOTAL SCORE</b>	<b>66.25</b>	<b>66.25</b>	<b>42</b>	<b>62.5</b>	<b>10.00</b>	<b>247.00</b>
Plans & More, LLP	Lanier Swafford	22.5	20	12	22.5		77
	Ricky Rexroat	22.5	22.5	12.75	23.75		81.5
	Jason Dooley	20	15	10.5	15		60.5
	<b>AVERAGE SCORE</b>	<b>21.67</b>	<b>19.17</b>	<b>11.75</b>	<b>20.41666667</b>		<b>73.00</b>
	<b>TOTAL SCORE</b>	<b>65</b>	<b>57.5</b>	<b>35.25</b>	<b>61.25</b>	<b>7.07</b>	<b>226.07</b>

**Hazard Mitigation Plan Update RFP #287-17**

Tasks		Lux Mitigation and Planning Corp	Plans & More, LLP
Total Cost to Dawson County for Project		\$18,000.00	\$25,472.00
<b>Total</b>		<b>\$18,000.00</b>	<b>\$25,472.00</b>
High/Low Variance		0.00	7,472.00
Value of 1 point			
	2547.20		
Grade Reduction		0.00	2.93
Point (Max. 10)		10.00	7.07
Fee Grade (pts x 1.0)		10.00	7.07

Price proposals openings were witnessed by Vickie Neikirk on March 8, 2017.