## IFB #315-18 Material and Labor for Carrier Gas Package Units for LEC

Bid Tabulation Sheet

April 27, 2018

		QT CONTRA	CTING DBA POWE	RS HEAT & AIR	CONDITIONED AIR SYSTEMS					
ltem No.	Description	Cost of Each Unit	ch Cost of Labor Total Cost		Cost of Eac Unit	h Cost of Labor	Total Cost			
1	Labor/Materials to replace 2- 7.5 Ton Carrier Gas Package Units – Turnkey Job	\$13,879.00	\$ 6,995.00	\$ 20,784.00	\$ 23,495	.00 \$ 1,786.00	\$ 25,281.00			
2	Labor/Materials to replace 2- 8.5 Ton Carrier Gas Package Units – Turnkey Job	\$ 14,748.00	\$ 6,995.00	\$ 21,743.00	\$ 25,495	.00 \$ 1,786.00	\$ 27,281.00			
Delivery/Installation from Time of Order:			90 DAYS		6 WEEKS					
Warranty (Circle One):		XX Will Con	nply V	Vill Not Comply	XX Will Comply Will Not Comply					

Bidder verified that the cost of each unit was multiplied by two.

Bidder verified that the cost of each unit and installation of each unit was multiplied by two.

42,527.00 \$

\$ 52,562.00

Award Date:

May 17, 2018 Awarded To: QT Contracting DBA Powers Heating and Air

JON F. PENNEBAKER CO				<b>EXCEL HEATING &amp; COOLING LLC</b>					ESTES SERVICES					
Cost of Each Unit	Cost of Labor	Total Cost	c	ost of Each Unit	Cost	t of Labor	Total Cost		Cost of Each Unit		Cost of Labor		Total Cost	
\$ 12,588.00	\$ 10,213.00	\$ 22,800.00	\$	10,625.00	\$	600.00	\$ 21,850.00		\$	10,432.50	\$ 2	1,970.50	\$ 22,835.50	
\$ 14,777.00	\$ 10,213.00	\$ 24,990.00	\$	12,625.00	\$	600.00	\$ 25,850.00		\$	10,432.50	\$ 2	1,970.50	\$ 22,835.50	
45 DAYS				LEAD TIME 4 - 5 WEEKS					4 - 5 WEEKS					
XX Will Comp	xx	XX Will Comply Will Not Comply				]	XX Will Comply Will Not Comply							

Bidder verified that the cost of each unit was multiplied by two.

\$ 47,790.00

\$ 47,700.00

\$ 45,671.00