

BID TABULATION

Project Name: Reroof for: WCS Consultation & Evaluation Center Date: August 19, 2019
 Client: Walker County Board of Education Project Number: 01-920-013

	JDH Commercial Roofing	GMC Blue Service	S. Garrett & Co	Porter Roofing	West GA. Roofing	Rycars
BID SECURITY	✓	✓	✓	✓	✓	✓
O.C.G.A.FORM	✓		✓	✓	✓	✓
ACK. ADD (1)	✓	✓	✓	✓	✓	✓
BASE BID	\$205,550.00	\$207,000.00	\$186,761.00	\$243,987.00	\$264,100.00	\$215,000.00
TIME	45 days	14 days	180 days	90 days	60 days	120 days
ADD ALT #1A	\$12,100.00	\$13,882.00	\$22,126.00	\$6,012.00	\$8,100.00	\$10,000.00
ADD ALT #1B	\$15,000.00	\$2,488.00	\$4,631.00	\$2,658.00	\$2,500.00	\$5,000.00
ADD ALT #2	\$105,000.00	\$71,000.00	\$71,282.00	\$99,188.00	\$104,600.00	\$72,000.00
ADD ALT #2A	\$7,600.00	\$6,290.00	\$8,410.00	\$2,438.00	\$5,500.00	\$6,000.00
ADD ALT #2B	\$1,200.00	\$1,100.00	\$1,798.00	\$1,063.00	\$1,000.00	\$1,000.00
ADD ALT #3	\$155,500.00	\$157,507.00	\$141,335.00	\$180,568.00	\$188,900.00	\$150,000.00
ADD ALT #3A	\$22,000.00	\$11,900.00	\$16,675.00	\$4,438.00	\$7,400.00	\$8,000.00
ADD ALT #3B	\$2,000.00	\$1,800.00	\$3,565.00	\$1,934.00	\$2,200.00	\$1,000.00
UP #1 per L.F. Replace Wood Nailers	\$3.25	\$3.25	\$4.00	\$3.50	\$4.50	\$7.50

Alternate #1A: Gutters and Downspouts for Area 1 Alternate #2B: TPO Roofing Membrane for Area 2
 Alternate #1B: TPO Roofing Membrane for Area 1 Alternate #3: Re-roofing of Area 3
 Alternate #2: Re-roofing of Area 2 Alternate #3A: Gutters and Downspouts for Area 3
 Alternate #2A: Gutters and Downspouts for Area 2 Alternate #3B: TPO Roofing Membrane for Area 3

I certify this is a true exact copy of bids received this 19th day of August, 2019.



 Gregory J. Schillinger, AIA

 8/19/19
 Date