

## **ADDENDUM NO. 04**

**PROJECT:** 

New Science Building at Mulcahy Middle School Date: 01/13/2022

1001 W. Sonora Avenue

Tulare, CA 93274 TETER Project No.: A 19-11345 D

**CLIENT:** 

Tulare City School District

Client Project No.: N/A

600 N. Cherry Street

DSA File No.: 54-99

Tulare, CA 93274

DSA Appl. No.: 02-119309

The following additions, deletions and revisions to the plans, specifications and Addenda shall become a part of the plans and specifications. It is the responsibility of the General Contractor to submit the information contained in this addendum to all subcontractors and suppliers. The Bidder shall acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: 1 page + 2 attachments = 3 total pages).

## **DRAWINGS:**

- 4 01: DRAWINGS, SHEET E400 SIGNAL PLAN, revise as follows:
  - A. Revise Keynote 8 to read as follows:

"PROVIDED ONE TYPE 'D' CABLE BETWEEN SPEAKER BACKBOX AND BUILDING IDF AND PROVIDE ONE 22/2 SHIELDED SOLID SPEAKER CABLE, WEST PENN #290 OR EQUIVALENT BETWEEN SPEAKER AND TELEPHONE BACKBOARD."

- 4 02: DRAWINGS, SHEET AD4-E01 REVISED SIGNAL PLAN:
  - A. Provide three (3) outdoor speakers to E400 per drawing AD4-E01.
- 4 03: DRAWINGS, SHEET AD4-E02 REVISED FIRE ALARM PLAN:
  - A. Relocate one (1) exterior fire alarm speaker to E500 per drawing AD4-E02.

**END OF ADDENDUM NO. 04** 

Elizabeth Garcia	
Architect of Record	



