



PROJECT:

New Science Building at Mulcahy Middle School
1001 W. Sonora Avenue
Tulare, CA 93274

Date : 01/14/2022

TETER Project No.: A 19-11345 D

CLIENT:

Tulare City School District
600 N. Cherry Street
Tulare, CA 93274

Client Project No.: N/A

DSA File No.: 54-99

DSA Appl. No.: 02-119309


The following additions, deletions and revisions to the plans, specifications and Addenda shall become a part of the plans and specifications. It is the responsibility of the General Contractor to submit the information contained in this addendum to all subcontractors and suppliers. The Bidder shall acknowledge receipt of the Addendum in the Bid Proposal. (Addendum number of pages: 1 page + 0 attachments = 1 total pages).

PROJECT MANUAL:

5 – 01: PROJECT MANUAL, revise as follows:

- A. All Project Manual references to Bid Opening Date and Time should be changed to: **Tuesday, February 1, 2022 at 3:00pm.**
- B. Last Pre-Bid RFI Submission date should be changed to Friday, January, 21, 2022 by 5:00pm.
- C. Last Addendum Issuance date should be changed to Wednesday, January 26th, 2022.

END OF ADDENDUM NO. 05



 Elizabeth Garcia
 Architect of Record

