

## Tabulation - Phase II

Company	Tifway 419	Celebration	Latitude 36	heads to add or fix	Amt. for Heads Changed	Extending Zones
HG Construction	\$ 188,734.00	\$ 175,895.00	\$ 175,895.00	56	\$ 16,800.00	\$ 22,800.00
Ballpark Maintenance	n/a	\$ 139,692.00	\$ 139,692.00	42	\$ 15,840.00	n/a
XGD Systems LLC	\$ 195,742.06	\$ 187,847.26	\$ 187,847.26	65	\$ 44,192.50	n/a
Brightview Sport	\$ 342,277.00	\$ 342,277.00	\$ 342,277.00	93	included	included