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ENGINEERING - SURVEYING — CONSTRUCTION MANAGEMENT

Fass

CONSULTING, LLC

11143 OId Highvwiry 31 Spanish Forl, AL 38527

Pnone (251) 544.7900

Bid Tabulation for City of Orange Beach-Bayou Road and Cobia Avenue Road Improvements
Date: April 13, 2017

CONSTRUCTION ITEMS

SITE #1- COBIA AVENUE

Asphalt Services Inc.

Blade Construction LLC

McElhenney Construction

Ammons & Blackmon

C Thornton Inc.

Gulf Equipment Corp.

John G. Walton

ITEM # DESCRIPTION UNIT Qry UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
206-C1| ASPHALT REMOVAL sY 555 S 6.001$ 3,330.00 | $ 6.50 $ 3,607.50 § $ 713 §  3,957.15] 5 480 $ 2,664.00 | $ 10.00 $ 5,550.00 | $ 8.00 $ 4,440.00 | $ 691 § 3,835.05
206-C2 [CONCRETE DRIVEWAY REMOVAL sy 25 $ 12.00] % 300.00 | 5 450 $ 11250 $ 10.26 $ 256.50 | $ 14.40 $ 360.00 | $ 1000 $ 250.004 $ 25.00 $ 625.00 | 5 1279 $ 319.75
206-C3 |HEADWALL/FLUME REMOVAL EA 2 $ 200.00 | $ 400.00 | $ 45000 $ 900.00 § $ 7815 § 156305  392.00 $ 7840005  500.00 $ 1,000.00§$ 500.00 $ 1,000.00$ 159.83 $ 319.66
206-D1 |[REMOVAL OF PIPE, 29X18 LF 46 s 15.00 $ 690.00 | $ 800 $ 368.00 f $ 13.38 $ 615.48 || § 1550 $ 713.00 ) $ 8.00 $ 368.00 $ 18.00 $ 828.004 $ 9.27 % 426.42
206-D2 |CONCRETE VALLEY CURB REMOVAL LF 248 | ¢ 1200 $ 2,976.00 | $ 6.50 $ 1,612.00§ $ 622 $ 15425605 3.00 $ 744.00 | $ 10.00 % 2,480.00 | $ 10.00 $ 2,480.00 f S 1279 $ 3,171.92
210-A |UNCLASSIFIED EXCAVATION cY 90 s 6.00|3 540.00 | $ 8.00 $ 720.00 | $ 19.52 $§  1,756.80] S 13.60 $ 1,224.00 | $ 18.00 $ 1,620.00 f $ 25.00 $ 2,250.00 | $ 16.91 S 1,521.90
210-D |BORROW EXCAVATION, INCL. BACKFILL cyY(Tem) 200 |$ 17.50| $ 3,500.00 || $ 2200 S——3,680.00] S 2253 $ 450600 $ 2000 $ 4,000.00 | $ 18.00 $ 3,600.00 f S 26.00 $ 5,200.00 | $ 1515 $ 3,030.00
5 4,400.00
214-B |FOUNDATION BACKFILL, COMMERCIAL cY 20 5 65.00 | $ 1,300.00§ $ 11000 $ 2,200.00 | 5 84.86 5  1,697.20) 5 67.80 $ 1,356.00 § $ 70.00 $ 1,400.00§ $ 100.00 $ 2,00000 S 14183 $ 2,836.60
301-B SiﬁngDAGGREGATE PASEELLRSE, BHICKNESS TONS 260 |S 4530 % 11,778.00 | § 55.00 $ 14,300.00 | $ 46.44 $ 12,07440) $ 65.00 $  16,900.00) $ 150.00 $ 39,000.00 | $ 75.00 $ 19,500.00f$ 6879 $ 17,885.40
408-A igﬂ,’?jﬁ;ﬂ:ﬁ?wwm(APPROX'0'75 [N sy 1,150 |$ 400 s 4,600.00 | $ 6.50 $ 7,475.00 | $ 240 S 2,760.00) % 550 $ 6,325.00 § $ 516 $ 5,934.00 | $ 500 $ 5,750.00 | $ 527 % 6,060.50
429-A1 gg;g:%;::‘gz'r;i:g?_;’;(/::ym“R‘ Ve MaxARR TON 130 |$ 120.00 | $ 15,600.00 ¢ 125.00 $ 16,250.00 | $ 11211 S 145743005 12800 $  16,640.00f$ 119.46 % 15,529.80 5  115.00 $ 14,950.00 ¢ 11454 $ 14,890.20
429-B1 :;;;i:g;g:?:ﬁzﬁrgi EZ\QELL;;GS\:AYER' 54 TON 24 $ 150.00 | $ 3,600.00$ 12500 $ 3,000.00 | $ 11211 $  2,690.64% 132.00 S 3,168.00 § $ 119.46 $ 2,867.04 | $ 125.00 $ 3,00000§$ 20080 S 4,819.20
533-A |15" STORM SEWER PIPE, HDPE LF 268 |$ 33.28]$ 8,919.04 | $ 2650 S 7,102.00 | $ 2245 $  601660f$  33.00 $ 8,844.00 | $ 31.24 § 8,372.32 S 25.00 S 6,700.000$  26.97 $ 7,227.96
533-B1 |18"X11" STORM SEWER PIPE, RCAP LF 66 $ 4563 )5 3,01158 | $ 3550 $ 2,343.00 | $ 36.76 $ 242616 f$ 5200 3 3,432.00) % 50.58 § 3,338.28 $ 4500 $ 29700005 4036 $ 2,663.76
533-B2 [29"X18" STORM SEWER PIPE, RCAP LF 68 $ 56.50| $ 3,842.00f S 48.00 S 3,264.00 | 4951 § 3,366.68 | 3 65.00 S 4,420.00 | $ 6374 S 4,334.32 s 58.00 S 3,944.00 $ 5429 § 3,691.72
620-A |MINOR STRUCTURE CONCRETE cY 3 s 500.00 | $ 1,500.00 § $ 450.00 S 1,350.00 f $ 554.52 S 1,663.56f$ 600.00 $ -1,80{).00 $ 1,250.00 $ 3,750.00§ 5 1,200.00 $ 3,600.00 | $ 1,165.38 § 3,496.14
619-B |3:1 SLOPE PAVED HEADWALL, 29"X18" EA 1 S 625.00] % 625.00 S 1,550.00 S 1,550.00 || $ 877.62 $ 877.62 S5 1,252.00 $ 1,252.00$ 1,080.00 $ 1,080.00§ 5 750.00 S 750,00 $ 1,41331 § 1,413.31
621-C1 |INLET, TYPE GRATE EA 1 5 2,769.85 | $ 2,769.85 ) $ 3,300.00 $ 3,300.00§ S 1,749.06 S  1,749.06 | $ 2,500.00 $ 2,500.00 §$ 2,330.00 $ 2,330.00 | $ 2,600.00 $ 2,600.00f $ 1,905.18 §$ 1,905.18
621-C2 {INLET, TYPE DOUBLE-S EA 2 $ 3,946.85 s——l—wa&] 264 5 3,800.00 3 7,600.00f$ 2,156.03 $  6312.06)% 3,150.00 $ 6,300.00 | $ 4,200.00 $ 8,400.00 § $ 3,900.00 $ 7,800.00 | $ 4,524.06 $ 9,048.12
s 7,893.7
621-C3 [INLET, (TYPE X)- GRATE EA 2 S 3,475.00 | $ 6,950.00 | S 3,500.00 $ 7,00000f 5 2,073.62 $  4,147.24§$ 2,200.00 $ 4,400.00 | $ 2,500.00 $ 5,000.00 { 5 4,200.00 $ 8,400.00 S 3,322.85 $ 6,645.70
623-C |CONCRETE CURB and GUTTER LF 433 |5 28.00] 5 12,124.00 | $ 2050 $ 8,876.50 | $ 1745 &  7,555.850$ 2500 $  10,825.00]% 1850 § 8,010.50 f § 22.00 S 9,526.00 | $ 28.46 S 12,323.18
654-A |SOLID SODDING Sy 800 |53 8.00|5$ 6,400.00 | $ 450 $ 3,600.00 | $ 362 $  2,896.00f$ 7.00 $ 5,600.00 | $ 10.00 § 8,000.00 | $ 6.00 $ 4,800.00 [ 5 500 $ 4,000.00
665-] |SLIT FENCE, TYPE A LF 200 s 6.00|$ 1,200.00§ $ 450 $ 900.00 § & 3.40 S 680.00 § $ 500 $ 1,000.00 | $ 6.00 $ 1,200.00§ $ 6.00 S 1,200.00 | S 375 § 750.00
665-Q |WATTLES LF 100 3 1000 5 1,000.00 § $ 10.00 S 1,000.00 | 3 7.18 § 718.00 4 $ 7.00 $ 700.00 | $ 10.00 5 1,000.00 || $ 8.00 $ 800.004 5 745 § 745.00
SITE #1 SUBTOTAL ERROR | £ 104,848.77 | $ 101,510.50
SITE #1 SUBTOTAL AMOUNT| $ 112,742.47 | § 105,910.50 | $ 84,996.16 | $ 105,951.00 | $ 134,414.26 | S 115,113.00 | $ 113,026.67




SITE # 2- BAYOU ROAD

ITEM # DESCRIPTION UNIT - aTY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT unimerice | amount | unITPRICE| AMOUNT | UNITPRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
206-C1 |EXISTING BRICK PAVER REMOVAL (PRESERVE) sy w0 |3 25.00 | 1,00000 |6 1800 $ 720.00 | 1111611 3 446.40f$ 2250 ¢ 90000 ¢ 2000 $ 80000 s 4000 $ 1,60000)$ 3496 $ 1,398.40
206-C2 | ASPHALT REMOVAL sy 880 |$ 6.00 | $ 528000(¢ 650 $ 5,720.00 | $ 513 & asi1a40]s 480 §  422400f$ 1000 $ 880000 800 $ 7040008 218 ¢ 1,918.40
210-A |UNCLASSIFIED EXCAVATION cv 50 |8 5.00] ¢ 1,25000f% 800 $ 2,000.00 | $ 477 & 1192500 1360 §  3,40000f$ 1800 $ 45000008 2500 $ 625000[¢ 1218 § 3,045.00
210-D |BORROW EXCAVATION cy(tBM) 66 | $ 1750 | $ 1,15500f$ 2250 $ 1,485.00 | § 2266 & 1,49556(% 2000 $ 13200005 1800 $ 1,18800($ 2600 $ 17160008 2118 $ 1,397.88
230-A |ROADBED PROCESSING STA N E 325.00 | $ 1,950.00 [ §  650.00 $ 3,900.00 | $ 8411 $ soas6ls s2000 ¢  3,120000% 50000 $ 3,00000f$ 80000 $ 4,80000|$ 32613 $ 1,956.78
301-A |CRUSHED AGGREGATE BASE COURSE, 5" THICK sy 9s0 | s 17s|s  1401250)¢ 1750 $ 16,625.00 | $ 1592 ¢ 1512400Q% 1400 § 1330000f$ 2500 $ 2375000 [$ 1800 $ 17,10000 | ¢ 18.46 $ 17,537.00
405-A |TACK COAT, 0.075 GAL/SY GAL 70 |3 6.00 | $ 4200008 1200 $ 840.00 | § 1672 § 117040)¢ 500 3 350.00 | $ 876 $ 613208 850 § s9s00f$ 346 $ 242.20
125,41 |PITUMINOUS CONCRETE WEARING SURFACE LAYER, | 1 g0 |3 1500)s  1160000)$ 14800 $ 11,840.00 | 9252 & 7401600 12800 § 10,240.00|$  127.50 $ 1020000 | § 12500 $ 1000000 $ 14610 $ 11,688.00
165 LBS/SY (incl. TACK)
623-8 |TYPE"F" CURB, 6" THICK w75 |3 24.00 | $ 1,80000 | 1850 $ 1,387.50 | $ 1586 6 1,18950f$ 4100 §  3,07500f% 1250 $ 037506 1800 $ 135000 ¢ 2699 $ 2,024.25
623-C |COMBINATION CURB and GUTTER LF 125 |¢ 2800 $ 350000 |$ 2250 $ 2,812.50 | $ 1907 & 2383750$ 2500 §  3,12500)% 1850 $ 231250 % 2200 $ 2750008 2649 § 3,311.25
654-A |SOLID SODDING sy 50 | 10.00 | $ 250000)s 450 s——360000)$ 7 gosooles 700 s 175000f¢ 1000 § 2500008 600 $ 1,50000f$ 500 $ 1,250.00
$ 1,125.00
665-A |SLIT FENCE, TYPE A e | 400 |8 6.00 ] 24000018 450 $——o0000]3% 340 & 13600008 500 §  2,00000)% 600 $ 24000008 600 $ 240000 8 375 8 1,500.00
$ 1,800.00
674-A |CONSTRUCTION SAFETY FENCE tF o200 |8 3.00] ¢ 60000f$ 650 $ 1,300.00 | § 193 § 386000 500 §  1,0000003% 3.00 $ 60000s 600 $ 1200008 237 $ 474.00
999-A |BRICK PAVERS {INCLUSIVE) sy a0 |3 80.00 | $ 3,20000|$ 108.00 $ 4,320.00 | $ 24.88 $ 9952006 4000 §  160000f¢ 4000 $ 1,60000|$ 12500 % 500000 $ 13628 $ 5,451.20
SITE #2 SUBTOTAL ERROR re 7,450.00
SITE #2 SUBTOTAL AMOUNT | $ 50,667.50 | $ 60,375.00 | 39,068.97 | $ 49,404.00 | 63,201.20 | $ 63,301.00 | $ 53,194.36
SITE # 3- PALMETTO DRIVE
ITEM # DESCRIPTION UNIT  QTY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT unierice | amount | uniTPrice| AmoOunT | UNITPRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
408-A TP,;AE,'TS::;STT;JAVEMENT(APPROX‘ DI sy 30 |s 1500 s as000)$ 650 § 195.00 | $ 541 S 162308 2500 $ 750.00 | 516! % 154808 500 % 15000§$ 2132 $ 639.60
429-A1 |BIT. CONCRETE WEARING SURFACE LAYER 165 LBS/SY ~ TONS so |3 150.00 | $ 750000 $ 12500 $ 6,250.00 | $ 9252 &  4626000¢% 12800 §  6400.00)% 15000 $ 7500000 14500 $ 725000 8 13177 % 6,588.50
SITE #3 SUBTOTAL AMOUNT | $ 7,950.00 | $ 6,445.00 | $ 478830 | $ 7,150.00 | $ 7,654.80 | $ 7,400.00 | $ 7,228.10
ALL SITES
ITEM # DESCRIPTION uNIT QY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNTPRICE | AMount | uniTPrice| AMounT | UNITPRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
600-A |MOBILIZATION Ls 1 | 13380090|% 1338090 $ 10,00000 $ 100000008 721314 § 721314 )% 500000 $  500000$ 11,00000 $ 11,000.00 | § 25,000.00 $ 25,000.00 | $ 20,000.00 $ 20,000.00
740-A | TRAFFIC CONTROL Ls 1 | 600000]3 6,000.00 f $ 3,500.00 $ 350000 0$ 165000 §  1,650.00|$ 850000 $  8500.00|$ 1000000 $ 10,00000 | § 8,00000 $ 8,00000 | $ 4,287.87 % 4,287.87
ALL SITES SUBTOTAL AMOUNT | $ 19,380.90 | $ 13,500.00 | § 8,863.14 | § 13,500.00 | $ 21,000.00 | § 33,000.00 | $ 24,287.87
TOTAL BID AMOUNT ERROR | ¢ 182207272 | s 256.200.60
TOTACBIDAMOENTINS 190,740.87 | $ 186,230.05 | $ 137,71657 | $ 176,005.00 | $ 226,270.26 | $ 218,814.00 | $ 197,737.00

I certify that tjlis Bid Tabulation is true and accurate based on unit prices provided by each individual bidder

All correctio

re evident and as shown ip the tabulation

Ju/_ o
/ —

Project Manager

/)

Date




