


City of Havelock
Stormwater System Repairs
Addendum 1
November 14, 2017

The performance period for this project begins March 1, 2018. Thank you for your continued interest in our project.

CITY OF HAVELOCK

A handwritten signature in cursive script, appearing to read "Lee W. Tillman", is written above a horizontal line.

Lee W. Tillman

Finance Director