



BID SCHEDULE
CITY OF CANTON, OHIO
SUGAR CREEK WATER TREATMENT PLANT
PLANT & WELLFIELD IMPROVEMENTS
CONTRACT

We (I), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to all instructions, conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications and fully understand what is required.

A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
1	Bonding	1	LS				
2	Mobilization and Demobilization	1	LS				
3	Water Treatment Plant Processes, Buildings, Plumbing, HVAC, Electrical, and Instrumentation & Control Improvements that excludes Item 1, Item 2 and Items 4 thru 41	1	LS				
4	Wellfield Well Pumps, Process, Plumbing, HVAC, Electrical, and Instrumentation & Control Improvements that excludes Item 1 thru 3 and Items 5 thru 41	1	LS				



The City of Canton

A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
5	Wellfield New Raw Water Transmission Main that excludes Item 1 thru 4 and Items 6 thru 41	1	LS				
6	Wellfield Existing Raw Water Transmission Main, Cleaning, and Solids Disposal that excludes Items 1 thru 5 and Items 7 thru 41	1	LS				
7	Dechlorination Facility Complete that excludes Items 1 thru 6 and Items 8 thru 41	1	LS				
8	Additional Reinforced Concrete Work	100	CY				
9	Additional Raw Water 12-Inch Piping between Well Building and Tee Connection on Raw Water Mains	100	LF				
10	Additional Excavation and Hauling	250	CY				
11	Additional Compacted Foundation	100	CY				
12	Additional Granular Backfill ODOT 304	100	CY				
13	Additional Structural Backfill ODOT 703.11	100	CY				



A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
14	Additional Bedding and Backfill ODOT 603	100	CY				
15	Additional LSM Bedding and Backfill ODOT 613	100	CY				
16	Pavement, Asphalt	8,000	SY				
17	Concrete Sidewalk	2,500	SF				
18	New Chain Link Fence and Entrance Gate at WTP	1,500	LF				
19	Remove & Reinstall Existing Chain Link Fence	500	LF				
20	Additional Removal and Repair of Existing Concrete	250	SF				
21	ALLOWANCE 1 - Concrete Crack Repairs and Patching	1	LS			\$20,000.00	\$20,000.00
22	ALLOWANCE 2 – Sanitary Sewer to Septic Tank Pipe Repair(s)	1	LS			\$5,000	\$5,000



A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
23	ALLOWANCE 3 - Landscaping	1	LS			\$25,000.00	\$25,000.00
24	ALLOWANCE 4 - Plant Signage	1	LS			\$15,000.00	\$15,000.00
25	ALLOWANCE 5 - Laboratory Equipment and Office Furniture	1	LS			\$35,000.00	\$35,000.00
26	ALLOWANCE 7 - Lagoon Residual Solids Removal, Hauling and Disposal to an Approved Landfill	1	LS			\$75,000	\$75,000
27	ALLOWANCE 8 – Pump Service Company (Wellfield)	1	LS			\$170,000	\$170,000
28	ALLOWANCE 9 – Pump Service Company (High Service Pumps)	1	LS			\$375,000	\$375,000
29	ALLOWANCE 10 - Additional Process Piping and Valves	1	LS			\$250,000.00	\$250,000.00
30	ALLOWANCE 11 - Additional Building Demolition and Renovation	1	LS			\$100,000.00	\$100,000.00



The City of Canton

A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
31	ALLOWANCE 12 - Additional Demolition and Renovation for General, HVAC, and Plumbing	1	LS			\$100,000.00	\$100,000.00
32	ALLOWANCE 13 - Additional Demolition and Renovation for Electrical, Instrumentation and Control	1	LS			\$250,000.00	\$250,000.00
33	ALLOWANCE 14 - Additional SCADA Programming	1	LS			\$35,000.00	\$35,000.00
34	ALLOWANCE 15 - Electric Power Company	1	LS			\$100,000.00	\$100,000.00
35	ALLOWANCE 16 - Network Hardware	1	LS			\$50,000.00	\$50,000.00
36	ALTERNATE 1 – Additional time for Owner to Execute Owner-Contractor Agreement	30	DAYS				
37	ALTERNATE 2 - Canton NW WTP ATI FilterSmart Controller System	1	LS				
38	ALTERNATE 3 - Canton NE WTP ATI FilterSmart Controller System	1	LS				



The City of Canton

A	B	C	D	E	F	G = E + F	H = C x G
Item	Description	Quantity	Unit	Labor Unit Price	Material Unit Price	Total Unit Price (Sum of Labor and Material)	Item Total
39	ALTERNATE 4 - 18-inch through 42-inch PCCP C301 SP-5 Finished Water Distribution Main Repair Kits	1	LS				
40	ALTERNATE 5 - Painting of Filter Pipe Gallery (Room 108, 108A, & 108B), Connected Hallways, and Stairwell E & F	1	LS				
41	ALTERNATE 6 –Roof Replacements	1	LS				

Informal Total of Base Bid Items 1 Through 35. \$ _____

Informal Total of Bid Items 1 Through 41. \$ _____

Respectfully submitted:

Name of Contractor

Address

Signature

Date

(Seal - if Bid is by a corporation)

Attest _____

Title

Phone Number

END OF SECTION