




717 Mobilization & General Conditions (Lump 
Sum Price to include: Mobilization, Surveying, 
Supervision & other General Condition items 
pertinent to the scope of this project.

15 / 23 Demolition/Removal (Complete as required 
and/or as specified for demolition activities not 
performed by the City Department of Public 
Works)

02220 Grading (Complete as required and/or as 
specified)
Common Excavation as required and/or as 
specified. CY N/A
Rock Excavation as required and/or as 
specified CY N/A
Imported Fill Material (Suitable Soils), Including 
all required testing, transportation to site, 
installation and compaction to required 
specifications, complete-in-place as required 
and/or as specified. CY N/A
Imported Fill Material (stone backfill), As 
directed by the Geotechnical Engineer, 
Including all required testing, transportation to 
site, installation and compaction to required 
specifications, complete-in-place as required 
and/or as specified. CY N/A
Excavation of Unsuitable Soils (as determined 
by the Engineer) and Proper Offsite Disposal by 
the contractor as required.

CY N/A

98 Slope Protection and Erosion Control 
(Complete-in-place as required and/or as 
specified. Includes Cost of Maintenance during 
Construction)

16410 Temporary Traffic Control (Temporary Traffic 
Control Signs & Barricades, including 
installation and removal as required and/or as 
specified. Contractor to coordinate with Rick 
Davis of Chattanooga Dept. of Transporation as 
required to prepare and implement an 
acceptable Traffic Control Plan)
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7 / 31 / 33 / 34 / 
38 / 15062

Storm Drainage System (All structures & 
piping complete-in-place as required and/or as 
specified, Including Excavation, Butyl Rubber 
Gaskets, Fittings, Frames/Covers, Grates, 
Stone Bedding, Stone Backfill in Paved Areas 
to Subgrade, Modifications/Repairs to Existing 
Structures, etc.)

4-Foot Diameter Curb Inlet
0 to 6.0 Feet Deep. EA N/A

6.1 to 8.0 Feet Deep. EA N/A
4-Foot Diameter Yard Inlet

0 to 6.0 Feet Deep. EA N/A
6.1 to 8.0 Feet Deep. EA N/A

4-Foot Diameter Junction Box
0 to 6.0 Feet Deep. EA N/A

6.1 to 8.0 Feet Deep. EA N/A
28-Inch Square Type "B" Inlet

0 to 6.0 Feet Deep. EA N/A
Form-in-place Drop Inlet

0 to 6.0 Feet Deep. EA N/A
Storm Pipes

0 to 6.0 Feet Deep
(In Pavement)

15" Diameter RCP LF N/A
8" Diameter DIP LF N/A

Polydrain Trench Drains & Grates
Polydrain Trench Drains & Grates System, 
Complete-in-Place, as required and/or as 
specified. LF N/A
Modifications/Repairs to Existing Structures

Raise Existing Manhole, Inlet, or Catch Basin, 
including any repairs needed, Complete-in-
Place, as required and/or as specified.

EA N/A
Core Drilling Existing Manhole, Inlet, or Catch 
Basin, including any repairs needed, Complete-
in-Place, as required and/or as specified.

EA N/A
Convert Existing Curb Inlet Structure to 
Junction Box, including any repairs needed, 
Complete-in-Place, as required and/or as 
specified. EA N/A
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N/A Coordination with Utility Companies For 
Relocation of Utilities and/or Raise Existing 
Utility Valve Covers (Contractor coordination 
with all Utility Companies for relocation of Gas, 
Electric, Water, Phone/Internet/Cable, etc. as 
required, and to include providing and 
maintaining sufficient construction staking for 
the above Utilities to install their mains/lines 
and/or conduit sleeving.)

Raise Existing Utility Valve Covers, including 
any repairs needed, Complete-in-Place, as 
required and/or as specified. EA N/A

03110 / 03240 / 
03310 / 16 / 17 
/ 25 / 73 / 
Appendix

Concrete Formwork, Concrete 
Reinforcement, Cast In Place Concrete & 
Precast Concrete Pavers (Sidewalks, 
Driveways, Curb & Gutter, Handicap Ramps 
with Detectable Warning Pavers, Sidewalk 
Pavers) (Complete-in-place as required and/or 
as specified)

4-Inch Thick Concrete Sidewalk, Including 2-
Inches of No. 57 Stone, Complete-in-Place, as 
required and/or as specified. SF N/A
6-Inch Thick Concrete Driveway, Including 2-
Inches of No. 57 Stone, Complete-in-Place, as 
required and/or as specified. SF N/A
Concrete Curb and Gutter "Type A", Including 
Drop Curb at Handicap Ramps, Driveways, 
Complete-in-Place, as required and/or as 
specified. LF N/A
18-Inch Wide Concrete Valley Gutter, Complete-
in-Place, as required and/or as specified.

LF N/A
6-Inch Wide Concrete Header Curb at Tree 
Wells, Complete-in-Place, as required and/or 
as specified. LF N/A
Concrete Paving for On-Street Parking with 
Integral Coloring
5-Inch Thick Plain Portland Cement Concrete 
Pavement with Fibermesh, Including Integral 
Coloring & Scoring, Complete-in-Place, as 
required and/or as specified.

SF N/A

LUMP SUM:

LUMP SUM:

00301-4 February 20, 2017



Spec. Sect.
/ Item No. Description

BID SCHEDULE
8th Street Road Improvement Project

Contract No. T-16-014-201
City of Chattanooga, Tennessee

Unit Price TotalUnit
Est. No.
of Units

Concrete Paving for Roadway with Integral 
Coloring & Scoring
6-Inch Thick Plain Portland Cement Concrete 
Pavement with Fibermesh, Including Integral 
Coloring & Scoring, Complete-in-Place, as 
required and/or as specified.

SF N/A
Concrete Paving for Intersections with 
Integral Coloring & Stamping
10-Inch Thick Plain Portland Cement Concrete 
Pavement with Fibermesh, Including Integral 
Coloring, Stamping & Scoring, Complete-in-
Place, as required and/or as specified.

SF N/A
Base Stone for Sidewalks & Pavement Areas

No. 57 Base Stone for Sidewalks - Complete-in-
Place, as required and/or as specified to 
achieve subgrade elevation as indicated on 
construction documents Ton N/A
Mineral Aggregate Base Stone for Concrete 
Pavement Areas - Complete-in-Place, as 
required and/or as specified per TDOT Spec. 
Section 303 to achieve subgrade elevation as 
indicated on construction documents Ton N/A
Precast Pavers & Detectable Warning 
Pavers
24"x24" Hanover Detectable Warning Pavers 
(or approved equivalent) - Width of Paver Band 
to be 24" Wide (Complete-in-Place, as required 
and/or as specified) LF N/A
Belgard Moduline Pavers - 4"x18" Paver Unit 
(Complete-in-Place, as required and/or as 
specified) SF N/A

12 / 21 / 22 / 25 
/ 26 / 27 / 53 / 
67 / 73

Asphalt Paving (Complete-in-place as 
required and/or as specified.)

Overlay - 1 1/2 of Asphaltic Concrete 
Surface Course, Grading E, (Includes Cost of 
Tack Coat), as required and/or as specified.

SY N/A
Standard Full Depth Pavement Section 
(8/2.5/15) composed of: 1.5-Inches of Asphaltic 
Concrete Surface, Grading E, (Includes Cost of 
Tack Coat); 2.5-Inches of Asphaltic Concrete 
Binder, Grading BM or BM-2, (Includes Cost of 
Prime Coat); and 8-Inches of Mineral 
Aggregate Base, Type A, Grading D, complete-
in-place as required and/or as specified on 
properly compacted subgrade.

SY N/A
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02485 / 02810 Landscaping (Including Root Barriers, Trees, 
Shrubs & Ground-level plantings, Complete-in-
place as required and/or as specified)

36 Topsoil in Landscaped Areas (Complete-in-
place as required and/or as specified)

02452 Traffic Signs & Pavement Markings 
(Complete-in-place as required and/or as 
specified)

N/A Pedestrian Lighting (Complete-in-place as 
required and/or as specified)

N/A Furnishings (Complete-in-place as required 
and/or as specified)

Total Lump Sum Base Bid:

LUMP SUM:

LUMP SUM:

LUMP SUM:

LUMP SUM:

LUMP SUM:
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