



ADDENDUM # 1 SOLICITATION IFB # 2020-22

Buck Island – Simmonsville Sewer, Phase V

This addendum is being issued to revise the due date.

All contents of this addendum shall be incorporated into the solicitation documents and the ensuing contract with the awarded Contractor. It is the Contractor's responsibility to ensure their receipt of all addenda, and to clearly acknowledge all addenda within their initial bid response. Acknowledgement may be confirmed by inclusion of a signed copy of this addendum with the initial bid response. Failure of a Contractor to acknowledge each addendum may prevent the bid from being considered for award and deem the Contractor as non-responsive. Addendum, revised forms and documents attached hereto shall not be altered and attached to bid submittals in their original format.

CLARIFICATION OF STATEMENTS – the due date shall be revised to Monday, February 10, 2020 at 2:00 pm.

All prospective Respondents are reminded and hereby instructed not to contact any member of the Town of Bluffton Council, Town Manager or Town of Bluffton staff members, other than the noted contact person OR the Town's Purchasing Administrator regarding this IFB or their response at any time during the solicitation and award process. Any such contact shall be cause for rejection of your submittal.

**ALL OTHER SPECIFICATIONS, TERMS AND CONDITIONS REMAIN UNCHANGED
RECEIPT OF THIS ADDENDMU IS HEREBY ACKNOWLEDGED**

NAME OF BUSINESS

BY: _____

SIGNATURE

NAME AND TITLE