

**ADDENDUM NINE
HCSO-CPD RANGE AND TARGET IMPROVEMENTS
CONTRACT NO. P-16-005-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Updated Bid Schedule

A. An updated Bid Schedule is provided.

II. Site Visit Sign In Sheets

A. Attendance records for site visits held July 24 at 1:00 PM and August 2 at 9:00 AM are provided.

August 3, 2017

/s/ Justin C. Holland, Administrator
City of Chattanooga
Department of Public Works

BID SCHEDULE

HCSO-CPD RANGE AND TARGET IMPROVEMENTS

CONTRACT NUMBER P-16-005-201

CHATTANOOGA, TENNESSEE

DESCRIPTION

Constructing thirty to forty-two new air-actuated, remoted-controlled, fully programmable rotating targets, constructing a new 'running man' motorized target system, and making repairs and improvements to the existing target trench and site drainage for functionality and longevity of the new systems.

TOTAL PROJECT BID

TOTAL PROJECT BID \$ _____

(Sum of A + B) \$ _____

Total Base Bid \$ _____

(A) \$ _____

Total of Add \$ _____

Alternates (B) \$ _____

Note : Dollar amounts are to be shown in both words and figures. In case of discrepancy, dollar amounts shown in words will govern.

Contractor certifies that he has reviewed the plans and specifications, and that all items of work not specifically listed in the Bid Schedule are included in the prices for the various items listed on the Bid Schedule.

BIDDER:

DATE:

BY:

(Signature) TITLE:

ADDRESS:

CITY:

STATE:

ZIP CODE:

TELEPHONE NUMBER:

Bid Schedule**Contract Number P-16-005-201****HCSO-CPD RANGE AND TARGET IMPROVEMENTS****City of Chattanooga**

CONTRACT NUMBER P-16-005-201					
Item No.	Description	Estimated Qty.	Unit	Unit Price	Total Price
BASE BID					
717	Mobilization	1	LS		
2270	Erosion Prevention and Sediment Control	1	LS		
2751	Cleaning and Site Preparation	1	LS		
13100-1	ALL NEW Rotating Target Systems	30	EA		
13100-2	ALL NEW 'Running Man' System	1	LS		
13100-3*	Construct Surface Ditch & Backstop Grading	1	LS		
13100-4**	Reconstruct Target Trench Area	2900	SF		
13100-5***	Construct New Pneumatic Supply System	1	LS		
13100-6****	Construct New Target Control System and Power Wiring	1	LS		
13100-7	System Setup and Training	1	LS		
13100-8	Design and Construct Protective Kneewall	340	LF		
13100-9	Provide and Install New Railroad Ties (As Directed)	340	LF		

BASE BID P-16-005-201 \$

* Approx. 100 CY Unclass. Exc., 75 CY Embankment, 125 CY Topsoil, 1400 SY Seeding w/ Mulch

** Approx. 62 CY Class A Conc, 3900 LBS Steel Bar Reinf., 300 Tons No. 57 Aggregate

*** Approx. 240 LF underground, 340 LF aboveground

**** Approx. 350 LF aboveground in conduit, 180 LF underground in conduit, signal/control lines as required.

Item No.	Description	Estimated Qty.	Unit	Unit Price	Total Price
ADD ALTERNATE 1					
13100-11*	ALL NEW Rotating Target Systems (In 'Plinking' Range)	12	EA		
ADD ALTERNATE 1 TOTAL \$					
* Approx 70 LF of pneumatic line, 100 LF of aboveground power in conduit					
Item No.	Description	Estimated Qty.	Unit	Unit Price	Total Price
ADD ALTERNATE 2					
13100-12	Install 'Running Man' Second Carriage & Operation System	1	LS		
ADD ALTERNATE 2 TOTAL \$					
CONTRACT NUMBER P-16-005-201					
Item No.	Description	Estimated Qty.	Unit	Unit Price	Total Price
ADD ALTERNATE 3					
13100-13**	Clean and Repair Yard Storm Drainage System	1	LS		
ADD ALTERNATE 3 TOTAL \$					
** Approx 600 LF of 8" pipe					
TOTAL OF ADD ALTERNATES \$					
00301-3					

7/24/17

SIGN-IN SHEET

PROJECT: CPD Range Site Visit #3 1:00 PM

	NAME	COMPANY	PHONE	EMAIL
1	Andrew Hulse	CoC		
2	Don Breiten	J. Breiten Assoc. Inc		
3				
4				
5				
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				

SIGN-IN SHEET

PROJECT: CPD RANGE Site Visit

8/2/2017 9 AM

	NAME	COMPANY	PHONE	EMAIL
1	Jon Brewer	J. Brewer & Assoc	423-595-0706	Jon@JBrewerAssoc.net
2	Kirby Scott	Young Electric	423-593-1104	Kirby@YoungElectric.net
3	Randy Sain	Young Electric	423-867-9324	Randy@YoungElectric.net
4	Andrew Huiseil	CAC	423-643-6045	AHUISEIL@CHATTANOOGA-GOV
5				
6				
7				
8				
9				
10				
11				
12				
13				
14				
15				
16				
17				
18				
19				
20				
21				
22				