

**** Notice of Recommendation to Award ****

Date: **May 14, 2018**
Bid No. & Title: **180391 – Meadow Street Stormwater Improvements**
Buyer: **Lisa Wolfkill**
Commission Meeting: **May 29, 2018 at 5:30 PM**

I will be recommending the following award for the Meadow Street Stormwater Improvement Project to our City Commission at their regular meeting on May 29, 2018 at 5:30 PM. A comprehensive Final Bid Tabulation for the referenced solicitation is attached.

Recommended Vendor: **C.E. James, Inc.**
271 Specialty Point
Sanford, FL 32770

Their bid has been reviewed and determined to be responsive and responsible.

Should you have any questions regarding this notice please contact me at (352)728-9880. The City appreciates the time and effort of all parties responding to this solicitation.

Respectfully,



Mike Thornton, CPPO
Purchasing Manager

attachment (Final Bid Tabulation)

Remember to register with the City of Leesburg at www.VendorRegistry.com to be notified of future bid opportunities with the City.



Purchasing Division
204 N. 5th Street, Leesburg, FL 34748
Ofc: (352)728-9880 | purch@leesburgflorida.gov
www.leesburgflorida.gov

Vendor		C.E James, Inc.		Daily & Zilch, Inc.		Barracuda Building Corporation		Hartman Civil Construction Company				
Location		Sanford, FL		Lecanto, FL		Apopka, FL		Ocala, FL				
SPEC	ITEM	ITEM DESCRIPTION	QTY	UNIT	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost
	101	1 MOBILIZATION (Bonds, Permits, Insurance)	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 15,527.03	\$ 15,527.03	\$ 7,400.00	\$ 7,400.00	\$ 7,500.00	\$ 7,500.00
	102	2 MAINTENANCE OF TRAFFIC	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,160.00	\$ 2,160.00	\$ 3,200.00	\$ 3,200.00	\$ 2,500.00	\$ 2,500.00
Non-FDOT	3	Prevention, Control and Abatement of Erosion and Water Pollution	1	LS	\$ 500.00	\$ 500.00	\$ 1,680.00	\$ 1,680.00	\$ 900.00	\$ 900.00	\$ 5,000.00	\$ 5,000.00
125/425	4	Type "P-7" Manhole, <10-ft	2	EA	\$ 3,500.00	\$ 7,000.00	\$ 3,374.40	\$ 6,748.80	\$ 4,150.00	\$ 8,300.00	\$ 4,500.00	\$ 9,000.00
125/425	5	Type "D" Inlet, <10-ft	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 4,604.40	\$ 4,604.40	\$ 5,200.00	\$ 5,200.00	\$ 4,000.00	\$ 4,000.00
125/425	6	Type "P-7" Manhole, with Type "C" Inlet Top <10-ft	1	EA	\$ 3,500.00	\$ 3,500.00	\$ 4,176.00	\$ 4,176.00	\$ 4,600.00	\$ 4,600.00	\$ 5,500.00	\$ 5,500.00
125/425	7	4-ft x 4-ft Type "J-7" Manhole, <10-ft	1	EA	\$ 4,000.00	\$ 4,000.00	\$ 6,291.60	\$ 6,291.60	\$ 5,500.00	\$ 5,500.00	\$ 6,500.00	\$ 6,500.00
Non-FDOT	8	Restoration / Sodding	515	SY	\$ 5.00	\$ 2,575.00	\$ 5.16	\$ 2,657.40	\$ 8.60	\$ 4,429.00	\$ 10.00	\$ 5,150.00
430	9	30-Inch Reinforced Concrete Pipe	321	LF	\$ 125.00	\$ 40,125.00	\$ 86.42	\$ 27,740.82	\$ 113.00	\$ 36,273.00	\$ 150.00	\$ 48,150.00
Non-FDOT	10	Existing Underground Utility Protection and Coordination.	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 1,680.00	\$ 1,680.00	\$ 160.00	\$ 160.00	\$ 15,000.00	\$ 15,000.00
Non-FDOT	11	Remove Asphalt Pavement, Base and Stabilized Sub-Grade.	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,820.00	\$ 2,820.00	\$ 3,300.00	\$ 3,300.00	\$ 7,500.00	\$ 7,500.00
327	12	Mill 1.5-Inch West Meadows Street Intersection	315	SY	\$ 20.00	\$ 6,300.00	\$ 26.13	\$ 8,230.95	\$ 22.00	\$ 6,930.00	\$ 15.00	\$ 4,725.00
334	13	Overlay 1.5-Inch-FC-9.5/12.5-West Meadows Street Intersection	315	SY	\$ 25.00	\$ 7,875.00	\$ 40.20	\$ 12,663.00	\$ 33.00	\$ 10,395.00	\$ 25.00	\$ 7,875.00
Non-FDOT	14	Asphalt Repair	50	SY	\$ 25.00	\$ 1,250.00	\$ 45.00	\$ 2,250.00	\$ 76.00	\$ 3,800.00	\$ 100.00	\$ 5,000.00
Non-FDOT	15	Asphalt Trail Road Open Cut and Repair	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,300.00	\$ 3,300.00	\$ 2,540.00	\$ 2,540.00	\$ 7,500.00	\$ 7,500.00
Non-FDOT	16	Connect Existing 24-inch CMP to New Manhole	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,520.00	\$ 2,520.00	\$ 4,700.00	\$ 4,700.00	\$ 1,500.00	\$ 1,500.00
Non-FDOT	17	Connect Existing 36-inch RCP to New Manhole	1	LS	\$ 1,500.00	\$ 1,500.00	\$ 3,840.00	\$ 3,840.00	\$ 5,100.00	\$ 5,100.00	\$ 1,500.00	\$ 1,500.00
Total Base Bid Amount					\$87,125.00		\$108,890.00		\$112,727.00		\$143,900.00	
Additive Option												
ITEM NO.	ITEM DESCRIPTION		QTY	UNIT	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost	Unit Price	Extended Cost
A.1	TEMPORARY CHAIN LINK FENCE PANEL to include delivery, set up and removal of a temporary chain link 10-ft (Length) by 6-ft (high) fence panel with a support stand at each panel and 2 sandbags per support stand.		100	LF	\$20.00	\$2,000.00	\$7.20	\$720.00	\$9.00	\$900.00	\$34.00	\$3,400.00
Local Vendor Preference calculation. If the low bidder is not a local vendor each of the LVP Tier percentages is added to their low bid amount. If the bid amount of any other qualifying local vendor is lower than their LVP Tier Adjusted Low Bid then they become the low bidder.												
LVP Tier I Adjusted Low Bid (low bid + 5%)					\$91,481.25		N/A		N/A		N/A	
LVP Tier II Adjusted Low Bid (low bid + 2%)					\$88,867.50		N/A		N/A		N/A	
TIME FOR COMPLETION												
Number of CALENDAR DAYS to begin work after NTP:					5		10		15		10	
Number of CALENDAR DAYS to completion after NTP:					60		90		60		45	
SEALED BID RESPONSIVENESS REVIEW SUMMARY												
IS THE BIDDER DETERMINED TO BE RESPONSIBLE					Yes		Yes		Yes		Yes	
IS THE BID DETERMINED TO BE RESPONSIVE					Yes		Yes		Yes		Yes	
General Vendor Information					Yes		Yes		Yes		Yes	
Meets Contractor License Requirement					Yes		Yes		Yes		Yes	
Contractor License Number					CUC057444		CGC059597		CGC1504612		CGC060004	
Bidders Certification					Yes		Yes		Yes		Yes	
Exceptions Taken					No		No		No		No	
Acknowledgement of Addenda					Yes - 1 Addenda Issued		Yes - 1 Addenda Issued		Yes - 1 Addenda Issued		Yes - 1 Addenda Issued	
Claims Local Vendor Preference					No		No		No		No	
Sub-Contractor Listing					Yes		Yes		Yes		Yes	
Equipment Listing					Yes		Yes		Yes		Yes	
Statement of Experience					Yes		Yes		Yes		Yes	

This Final Bid Tabulation was reviewed and approved by:



Mike Thornton, CPPO - Purchasing Manager