

RFP 230007 CMAR, Transfer Station

Date of Closing: August 25, 2023 at 2:00 PM

Company Name and Address	Addendum #1	Pre Construction Fee	Construction Fee	General Conditions
Reeves & Young, 45 Peachtree Ind. Blvd., Sugar Hill, GA 30518	Yes	Included w/ Admin Bldg	2.85%	\$ 185,600.00
Diversified Construction of Georgia, Inc, 2104 Vista Dale Ct, Tucker, GA 30084	Yes	\$ 34,500.00	7%	\$ 291,615.00
Sunbelt Builders, 10641 Highway 36, Covington, GA 30014	Yes	\$ 7,000.00	5.5%	\$ 199,046.00