



Jackson County Board of Commissioners

67 Athens Street
Jefferson, Georgia 30549
Phone: (706) 367-6309
Fax: (706) 708-2505
Email: agamble@jacksoncountygov.com

Date: April 3, 2023

To: Construction Manager at Risk (CMAR) Companies

From: Alisha Gamble, Finance Director

RE: Addendum 1 to Jackson County RFP 230007 – CMAR for Transfer Station

1. Addendum 1 is hereby issued to answer questions, per attached.
2. All other terms and conditions in RFP 230007 remain unchanged.
3. Any inquiries concerning Addendum 1 should be made to Alisha Gamble, Finance Director, at (706)367-6313 or via email at agamble@jacksoncountygov.com
4. Jackson County reserves the right to reject any and all proposals, to waive any technicalities or irregularities and to award the offer based upon the most responsive, responsible submission.
5. Bidders must acknowledge receipt of addenda, by either signing and attaching this copy, or by writing "Acknowledge Addenda #1" at bottom of the proposal.

See below questions:

- Is there a cost estimate, budget or ballpark figure for the project listed?
- Is there an actual start date for the project?

See below answers:

- The cost estimate is noted as \$3,000,000 in the Transfer Station CMAR RFP on page 6.
- No start date has been determined. Will probably be in the 3rd quarter of 2023.