



Terry McKee, IT & Procurement Director

901 N. Broadway • Knoxville, TN 37917-6699  
865.403.1133 • Fax 865.594.8858  
purchasinginfo@kcdc.org  
www.kcdc.org

### Addendum

This addendum answers questions raised about this solicitation and it provides additional information about the RFPs. To aid in readability, the questions are in black, the answers are in **bolded blue**, and the answers follow immediately below.

SOLICITATION NAME	Equity Investor C18004	ADDENDUM NUMBER	4	DATE	10-25-17
-------------------	------------------------	-----------------	---	------	----------

Q1	In reference to question 5 on addenda 3, I'm not sure we'd be able to retroactively claim credits to 1/2019 on new construction completed between 2/2019 and 7/2019. Maybe we're missing something there?
	<b>You are correct that while the buildings will be 100% delivered in 2019, the credits will not. The answer is similar to other questions we have answered in that KCDC expects a phased delivery from early to mid-2019. KCDC cannot pinpoint the exact delivery schedule.</b>

