



City of Myrtle Beach
S O U T H C A R O L I N A

PURCHASING AND
MATERIALS MANAGEMENT

(843) 918-2170
FAX: (843) 918-2182

ADDENDUM 001


September 3, 2019

ADA Ramps

20-B0014

Due to the possible impact to Myrtle Beach from Hurricane Dorian the pre-bid for ADA Ramps that was scheduled for 2:00 September 4, 2019 has been rescheduled for 2:00 Monday September 9, 2019.

Thank you for your interest in the City of Myrtle Beach projects and we are sorry for any inconvenience this may have caused.


Ruth Burleson/Buyer
City of Myrtle Beach