

January 20, 2023

To:

All Interested Parties

From:

Litsy C. Pittser, Procurement Specialist

Village of Palmetto Bay 9705 E Hibiscus Street

Palmetto Bay, Florida 33157

Re:

ITB# 2023-12-003

Volleyball Court Construction – Coral Reef Park

ADDENDUM NO. 1

Prospective Contractor,

This Addendum forms a part of the ITB Package Document dated February 2nd, 2023, with the amendments and additions noted below (deletions are shown by strikethrough and additions are underlined.)

Statement From the Village:

- 1. The date of completion for this project has changed to May 1st, 2023.
- 2. Section 4.2, page 18 "Boundary Lines" "with sand plants in each corner" shall be omitted from the scope.

All other terms and conditions stipulated in the original Village of Palmetto Bay Invitation to Bid shall remain in force. All addends created will be incorporated into the final contract and must be acknowledged in all bids. This acknowledgement form must be included in the response and failure to sign and submit this form may result as a rejection to your bid.

Thank you for your participation in our solicitation process.

Litsy C. Pittser, Procurement Specialist

Village of Palmetto Bay



Acknowledgement of

Addendum of Solicitation

Amendment/Modification No.: 1

Amendment of ITB# No.: 2023-12-003

Title of ITB: Volleyball Court Construction – Coral Reef Park

Name of Bidder		
Date Addendum Received		
Total Pages of Addendum including Acknowledgement	2	
Signature		

All other terms and conditions stipulated in the original Village of Paimetto Bay trivitation to Bid shall remain in force. All addends created will be incorporated into the final contract and must be acknowledged in all bids. This acknowledgement form must be included in the response and failure to sign and submit this form may result as a rejection to your pid.