

**RFQ 21-21: Construction Manager-Agent Services - Kaufman County Master Plan
Facility Projects**

Due Date: 2:00 p.m., Friday, August 6, 2021

Vendor Name	Solicitation Received Confirmation
Gallagher Construction	08.04.2021 - 2:07 pm
APSI Construction	08.04.2021 - 12:59 pm
Kitchell	08.05.2021 - 10:30 am
AGICM	08.06.2021 - 11:45 am