

**ADDENDUM TWO
CITYWIDE ROW PAVEMENT STRIPING PROJECT
CONTRACT NO. T-16-012-201
CITY OF CHATTANOOGA, TENNESSEE**

The following changes shall be made to the Contract Documents, Specifications, and Drawings:

I. Questions and Answers:

Attached.

07/13/2016

/s/ Blythe Bailey, Administrator
City of Chattanooga
Department of Transportation

Meeting Minutes - [City ROW Pavement Striping Project T-16-012 Pre-Bid Meeting]

Location: [Development Resource Center]

Date: [6 July 2016]

Time: [10:00]

A. Attendance

Sherlene Bowling – Volunteer Highway Supply

Ronnie Bowling – Volunteer Highway Supply

Kelly Sova – Superior Pavement Marking

Bertran Kuyrkendall – Department of Transportation

Eddie Tate - Department of Transportation

Bonnie Mumpower Dodson – Department of Public Works, Engineering

B. Agenda Items

1. Q. Mobilization – Lump Sum item. Can the contractor mobilize per call out, on call within 30 days, as TDOT projects use?
A. *Mobilization shall be bid as a lump sum item as shown in the bid schedule.*
 2. Q. Locations – Are the locations listed in summary of work all of the locations for work?
A. *See 1-1010 REV 1 for revised location list.*
 3. Q. Specifications – Hydroblasting vs Grinding,
A. *Unit prices are requested for both forms of line removal.*
 4. Drawings – Will there be any?
A. *No additional drawings are available at this time.*
 5. Other Locations to be determined.
-