| CERTIFIED BID TABULATION TUSKEEGEE STREET - STORM DRAIN REALIGNMENT | | | | | | | | | | | | | | | | |
|---|---------------|----|------------------------------|--------------|-------------------------------------|--------------|--------------------------|--------------|----------------------|--------------|-------------------------------|--------------|-------------------------------|--------------|--------------------|--------------|
| | | | OWENS CONSTRUCTION CO., INC. | | RICK BOSTIC CONSTR. & DEMO, INC. | | RALPH HODGE CONSTRUCTION | | BCS CONTRACTORS, LLC | | LANIER CONSTRUCTION CO., INC. | | PRECISION EARTH AND PIPE, LLC | | HENRY JUNIOR HARDY | |
| DESCRIPTION | QUANTITY UNIT | | UNIT PRICE TOTAL | | UNIT PRICE TOTAL | | UNIT PRICE | TOTAL | UNIT PRICE TOTAL | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| MOBILIZATION, BOND, INSURANCE | 1 | LS | \$16,750.00 | \$16,750.00 | \$4,927.00 | \$4,927.00 | \$15,740.00 | \$15,740.00 | \$14,340.00 | \$14,340.00 | \$14,000.00 | \$14,000.00 | \$18,995.00 | \$18,995.00 | \$44,200.00 | \$44,200.00 |
| CLEARING, GRUBBING & GENERAL DEMOLITION | 1 | LS | \$6,250.00 | \$6,250.00 | \$12,500.00 | \$12,500.00 | \$13,520.00 | \$13,520.00 | \$25,000.00 | \$25,000.00 | \$35,000.00 | \$35,000.00 | \$28,398.00 | \$28,398.00 | \$75,000.00 | \$75,000.00 |
| FENCE REPLACEMENT | 1 | LS | \$4,800.00 | \$4,800.00 | \$3,750.00 | \$3,750.00 | \$2,190.00 | \$2,190.00 | \$10,000.00 | \$10,000.00 | \$5,750.00 | \$5,750.00 | \$27,355.00 | \$27,355.00 | \$30,000.00 | \$30,000.00 |
| SAWCUT, REMOVE & REPLACE EXISTING CONCRETE | 210 | SY | \$115.00 | \$24,150.00 | \$100.00 | \$21,000.00 | \$190.00 | \$39,900.00 | \$162.00 | \$34,020.00 | \$150.00 | \$31,500.00 | \$212.00 | \$44,520.00 | \$240.00 | \$50,400.00 |
| REMOVE EXISTING STORM DRAIN | 11 | LS | \$4,600.00 | \$4,600.00 | \$6,970.00 | \$6,970.00 | \$2,150.00 | \$2,150.00 | \$10,000.00 | \$10,000.00 | \$8,000.00 | \$8,000.00 | \$8,236.00 | \$8,236.00 | \$20,000.00 | \$20,000.00 |
| REMOVE EXISTING DROP INLET | 1 | LS | \$3,000.00 | \$3,000.00 | \$1,500.00 | \$1,500.00 | \$1,430.00 | \$1,430.00 | \$1,500.00 | \$1,500.00 | \$950.00 | \$950.00 | \$4,387.00 | \$4,387.00 | \$2,000.00 | \$2,000.00 |
| ABANDON EXISTING STORM DRAIN-FILL W/FLOWABLE FILL | 1 | LS | \$6,450.00 | \$6,450.00 | \$16,750.00 | \$16,750.00 | \$12,090.00 | \$12,090.00 | \$17,500.00 | \$17,500.00 | \$9,800.00 | \$9,800.00 | \$8,659.00 | \$8,659.00 | \$25,000.00 | \$25,000.00 |
| PLUG EXISTING STORM DRAIN @ EXISTING DROP INLET | 1 | LS | \$1,000.00 | \$1,000.00 | \$2,500.00 | \$2,500.00 | \$981.00 | \$981.00 | \$1,000.00 | \$1,000.00 | \$1,200.00 | \$1,200.00 | \$1,808.00 | \$1,808.00 | \$2,500.00 | \$2,500.00 |
| CONNECT TO EXISTING CATCH BASIN | 1 | LS | \$2,350.00 | \$2,350.00 | \$2,750.00 | \$2,750.00 | \$1,960.00 | \$1,960.00 | \$2,500.00 | \$2,500.00 | \$850.00 | \$850.00 | \$1,338.00 | \$1,338.00 | \$2,750.00 | \$2,750.00 |
| 24" HDPE | 831 | LF | \$60.00 | \$49,860.00 | \$67.00 | \$55,677.00 | \$96.20 | \$79,942.20 | \$70.00 | \$58,170.00 | \$90.00 | \$74,790.00 | \$101.50 | \$84,346.50 | \$79.00 | \$65,649.00 |
| 24" FES | 1 | EA | \$950.00 | \$950.00 | \$2,185.00 | \$2,185.00 | \$1,230.00 | \$1,230.00 | \$1,200.00 | \$1,200.00 | \$1,600.00 | \$1,600.00 | \$3,168.00 | \$3,168.00 | \$2,000.00 | \$2,000.00 |
| EXCAVATE/GRADE DRAINAGE CHANNEL | 1 | LS | \$5,800.00 | \$5,800.00 | \$5,200.00 | \$5,200.00 | \$9,810.00 | \$9,810.00 | \$10,000.00 | \$10,000.00 | \$20,500.00 | \$20,500.00 | \$37,537.00 | \$37,537.00 | \$10,000.00 | \$10,000.00 |
| TRENCH BEDDING | 100 | TN | \$35.00 | \$3,500.00 | \$35.00 | \$3,500.00 | \$52.90 | \$5,290.00 | \$58.00 | \$5,800.00 | \$55.00 | \$5,500.00 | \$55.44 | \$5,544.00 | \$75.00 | \$7,500.00 |
| SELECT BACKFILL (INCLUDES DISPOSAL OF UNSUITABLE MATERIAL) | 1,000 | CY | \$30.00 | \$30,000.00 | \$30.00 | \$30,000.00 | \$20.80 | \$20,800.00 | \$20.00 | \$20,000.00 | \$50.00 | \$50,000.00 | \$68.50 | \$68,500.00 | \$50.00 | \$50,000.00 |
| STONE STABILAZATION (INCLUDES TRENCH EXCAVATION & DISPOSAL) | 250 | TN | \$35.00 | \$8,750.00 | \$40.00 | \$10,000.00 | \$23.50 | \$5,875.00 | \$100.00 | \$25,000.00 | \$75.00 | \$18,750.00 | \$106.00 | \$26,500.00 | \$100.00 | \$25,000.00 |
| DROP INLET | 3 | EA | \$2,250.00 | \$6,750.00 | \$4,000.00 | \$12,000.00 | \$6,580.00 | \$19,740.00 | \$3,500.00 | \$10,500.00 | \$4,000.00 | \$12,000.00 | \$6,240.00 | \$18,720.00 | \$5,000.00 | \$15,000.00 |
| RIP RAP DISSAPATOR PAD | 1 | LS | \$1,500.00 | \$1,500.00 | \$2,700.00 | \$2,700.00 | \$2,400.00 | \$2,400.00 | \$3,800.00 | \$3,800.00 | \$3,700.00 | \$3,700.00 | \$1,700.00 | \$1,700.00 | \$5,000.00 | \$5,000.00 |
| TRAFFIC CONTROL | 1 | LS | \$1,000.00 | \$1,000.00 | \$500.00 | \$500.00 | \$1,310.00 | \$1,310.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$3,318.00 | \$3,318.00 | \$10,000.00 | \$10,000.00 |
| INLET PROTECTION | 4 | EA | \$250.00 | \$1,000.00 | \$275.00 | \$1,100.00 | \$322.00 | \$1,288.00 | \$350.00 | \$1,400.00 | \$225.00 | \$900.00 | \$462.00 | \$1,848.00 | \$750.00 | \$3,000.00 |
| SEED & MULCH | 1 | LS | \$4,500.00 | \$4,500.00 | \$4,800.00 | \$4,800.00 | \$3,930.00 | \$3,930.00 | \$2,500.00 | \$2,500.00 | \$4,500.00 | \$4,500.00 | \$1,731.00 | \$1,731.00 | \$10,000.00 | \$10,000.00 |
| TEMPORARY EROSION CONTROL MEASURES | 1 | LS | \$3,800.00 | \$3,800.00 | \$3,500.00 | \$3,500.00 | \$981.00 | \$981.00 | \$4,000.00 | \$4,000.00 | \$9,500.00 | \$9,500.00 | \$2,333.00 | \$2,333.00 | \$15,000.00 | \$15,000.00 |
| BID TOTAL | | | | \$186,760.00 | | \$203,809.00 | | \$242,557.20 | | \$263,230.00 | | \$313,790.00 | | \$398,941.50 | | \$469,999.00 |

BID FORM WAS

\$203

I CERTIFY THAT THESE BIDS WERE RECEIVED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT.

Robert S. Bartlett, PE

