
AD 2‐1 
 

ADDENDUM NUMBER FOUR 

REPLACEMENT ROOFING SYSTEMS FOR 
SOUTH CHATTANOOGA YFD CENTER 
1151 W. 40th Street, Chattanooga, TN 37409 

FOR THE CITY OF CHATTANOOGA, TENNESSEE  

Contract Number Y-18-003 
 

Due to the late release date of Addendum 4, the bid date is being rescheduled.  The new 
Bid Date is Thursday, October 11, 2018, at 2:00 p.m. 

 

Article VII of the contract (Section 00500) is being revised.  Replace the statement “The 

Contractor hereunder contracts and agrees to complete the whole of the work contemplated in 

this Contract in Ninety (90) calendar days” with the statement “The Contractor hereunder 

contracts and agrees to complete the whole of the work contemplated in this Contract in One 

Hundred and Fifty (150) calendar days.” 

A question was received asking if the gymnasium and the pool area would be able to be closed 

during the roof tear‐off above them.  The city is working to get an answer to that question, and 

also to find out how much notice would be needed if those areas were able to be closed during 

tear‐off. 

 

                     
       _____________________________ 

October 2, 2018       /s/  Justin C. Holland, Administrator 
City of Chattanooga 
Department of Public Works 


