| BID TABULATION                |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|-------------------------------|---|----------|----------|--------------------------------------|------------------------------------|----------------------------|-------------------------------------|--|---------------------------------|---|--|---|
|                               | Project Name: Parking Lot Improvement Project @ San Antonio Elementary School |          |          |                                      |                                    | Project # 2020-1309        |                                     |  |                                 |   |  |   |
| PLACE OF BID RECEIPT          |   |          |          |                                      |                                    | TIME OF BID RECEIPT:       |                                     |  |                                 |   |  |   |
| Ojai Unified School District  |   |          |          |                                      |                                    | October 8, 2020            |                                     |  |                                 |   |  |   |
| 414 E Ojai Ave                |   |          |          |                                      |                                    | DATE OF BID OPENING:       |                                     |  |                                 |   |  |   |
| Ojai, CA 93023                |   |          |          |                                      |                                    | 2:00 PM PDT                |                                     |  |                                 |   |  |   |
| Contractor                    | Estimate  | Bid Form | Bid Bond | Designation<br>of Sub<br>Contractors | Certification of Contractors (DIR) | Non-Collusion<br>Affidavit | Prevailing<br>Wage<br>Certification | Workers<br>Compensation<br>Certification | Criminal<br>Background<br>Check | Drug-Free<br>Workplace<br>Certification | Alcohol and<br>Tobacco Free<br>Certification | Asbestos-<br>Free Material<br>Certification |
| Ardalan Construction          | \$540,000.00  | х        | Х        | х                                    | X                                  | Х                          | х                                   | х  | х                               | х                                       | Х  |   |
| RC Becker & Son               | \$567,217.00  | Х        | Х        | х                                    | X                                  | Х                          | х                                   | Х  | Х                               | Х                                       | х  | х   |
| Civic Construction Associates | \$340,000.00  | Х        | Х        | х                                    | X                                  | Х                          | х                                   | Х  | Х                               | Х                                       | х  | Х   |
| Finish Line Paving            | \$486,450.00  | х        | Х        | х                                    | X                                  | Х                          | х                                   | Х  | Х                               | х                                       | х  |   |
| Summer Construction           | \$512,096.00  | Х        | Х        | Х                                    | Х                                  | Х                          | X                                   | X  | Х                               | Х                                       | Х  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |
|                               |   |          |          |                                      |                                    |                            |                                     |  |                                 |   |  |   |