CLAYTON COUNTY	W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers		
Water	ADDENDUM # 3		
AUTHORITY	DATE	Wednesday, June 26, 2024	
1600 Battle Creek Road, Morrow, GA 30260	BID NUMBER	2024-WR-17	
	BID OPENING DATE	Tuesday, July 2, 2024 at 2:00 p.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.			

QUESTIONS:

1. I have received addendum 2 but never received addendum 1 and found out during the pre-bid meeting that the site visit date and time was changed. Can you schedule another site visit? I was not the only one who did not receive the first addendum.

<u>Answer</u>: Addendum 1 was posted on June 5, 2024 on the <u>Georgia Procurement</u> <u>Registry, Vendor Registry</u>, and our website, at <u>www.ccwa.us</u>. Regretfully, an additional site visit will not be arranged prior to the Bid Opening scheduled at 2:00 p.m. on Tuesday, July 2, 2024.

2. Does Clayton Co. absolutely REQUIRE the section from the scum baffle to the inner-most wall to be covered?

<u>Answer</u>: The entire area must be covered.

a. If yes, then please be aware that the scum baffle scraper will need to be removed to permit coverage of this section.

Answer: Scum baffle must not be removed.

b. If yes, then can anything "rest on", or "be mounted to" the scum baffle, with the understanding that there is almost zero load on the scum baffle.

Answer: Nothing can be mounted.

c. If not, will a vertical "plate" in front of the weir be acceptable to block sun from the weir?

Answer: Possibly a drop plate.

d. Or do they even need anything at all?

Answer: Something is needed.

3. What is the minimum distance from the top of the outer wall to the sidewalk?

<u>Answer</u>: No modification will be accepted.

CLAYTON COUNTY	W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers		
* Water	ADDENDUM # 3		
AUTHORITY	DATE	Wednesday, June 26, 2024	
1600 Battle Creek Road, Morrow, GA 30260	BID NUMBER	2024-WR-17	
	BID OPENING DATE	Tuesday, July 2, 2024 at 2:00 p.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.			

4. Can the steps be raised / modified for additional clearance to accommodate our tensioning ratchets?

Answer: No modification will be accepted.

5. Can they relocate the spray nozzles if we need them to?

Answer: No relocation of spray nozzle.

6. Due to the complexity involved in the design of the Shoal Creek Covers they will take longer to install. We request that the installation time given be increased form 30-45 days. Please let us know if this is acceptable?

Answer: 30 days for Shoal Creek WRF.

7. Being the Addendum 2 specifies maintenance free, can you specify the material to fiberglass or stainless-steel construction since these materials meet that standard?

Answer: Any material is accepted.

8. For the Shoal Creek WRF, Can you specify the width of the covers?

<u>Answer</u>: Any width that fits will be accepted.

9. Would it be possible to get a copy of the sign-in sheet from yesterday's site visit at the W.B. Casey WRRF?

<u>Answer</u>: A copy of the Mandatory Site Visit Sign-In-Sheet is provided on page 4 of this Addendum.

10. Do you have a list of plan holders/pre-bid meeting attendees for the project mentioned above? If so, can I have a copy sent to my email?

<u>Answer</u>: A plan holders list is provided on page 5 of this Addendum.

11. Is there a structural print showing launder width and weir wall thickness on the WB Casey tanks?

<u>Answer</u>: Refer to the drawings provided with the <u>RFB documents</u>.

CLAYTON COUNTY	W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers		
* Water	ADDENDUM # 3		
AUTHORITY	DATE	Wednesday, June 26, 2024	
1600 Battle Creek Road, Morrow, GA 30260	BID NUMBER	2024-WR-17	
	BID OPENING DATE	Tuesday, July 2, 2024 at 2:00 p.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.			

12. Please verify Div 4 Sec 2.2.B is a typo and it is 'each cover' rather than 'each basin'.

<u>Answer</u>: There is no external odor control.

13. Please verify Div 4 Sec 2.2.E reference to odor control - whether this is part of an active scrubber system.

Answer: Odor will be contained within covering.

Acknowledgment of receipt of this addendum must be signed and included in your bid response.			
COMPANY NAME			
SIGNATURE			
DATE			

CLAYTON COUNTY	W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers		
Water	ADDENDUM # 3		
AUTHORITY	DATE	Wednesday, June 26, 2024	
1600 Battle Creek Road, Morrow, GA 30260	BID NUMBER	2024-WR-17	
	BID OPENING DATE	Tuesday, July 2, 2024 at 2:00 p.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.			

Clayton County Water Authority

Page 1 of 1

W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers

Mandatory SITE VISITS - Sign-in Sheet

W.B. Casey Water Resource Recovery Facility (WRRF) located at 688 Flint River Road, Jonesboro, GA 30238
Shoal Creek Water Reclamation Facility (WRF) located at 301 Hampton Road, Hampton, GA 30228

Tuesday, June 18, 2024 at 3:00 p.m. local time

COMPANY NAME	REPRESENTATIVE	PHONE NUMBER	EMAIL ADDRESS
CCWA	Hilda Flores	770-960-5223	Ccwa procurement@ccwa.us
CCWA	Isabel Parrilla	770.940.5223	CC Wa-slbe-program @crwa.us
CCWA	Kiendra Stanciel	770.960.5223	(Cwa-procurement@awa.us
sol Construction	MUZAFAR THATIGEN	979.985.7016	mthameen @ solconstruction 11c -
CCWA	RODNEY WHIT	770.900 5223	ccwa-procurement@ccwa.us
Conversione Mechanical	And Iranlett	404-944-2988	2.5
	0		- 0
		-	

AN	W.B. Casey WRRF and Shoal Creek WRF		
AUTHORITY	Secondary Launder Covers		
	ADDENDUM # 3		
	DATE	Wednesday, June 26, 2024	
1600 Battle Creek Road, Morrow, GA 30260	BID NUMBER	2024-WR-17	
	BID OPENING DATE	Tuesday, July 2, 2024 at 2:00 p.m. local time	
ADDENDUM MUST BE SIGNED AND INCLUDED IN YOUR RESPONSE TO THE RFB.			

W.B. Casey WRRF and Shoal Creek WRF Secondary Launder Covers

Vendor List				
Company	Representative	Phone	Email	
Construct Connect	June Calago	323.602.5079 X 51076	June.Calago@ConstructConnect.com	
Cornerstone Mechanical	Andy Bramlett	(770) 742-3321	andy@cornerstone-mechanical.com	
Eco-Tech, Inc.	D. Scott Cockrell Tori West		SCockrell@eco-tech.net; Twest@eco- tech.net	
Environmental Instrumentation and Calibration Inc.	Josh Godbee	(478)-278-2659	joshgodbee@eicworks.com	
Good Lord's Mobile Welding Service, LLC	Carl Lomax	661-302-6128	carl_lomax@yahoo.com	
Heyward Incorporated Atlanta		(770) 286-1505	Ethan.Russo@heywardatlanta.com	
IHC Construction Companies, LLC	Pieter Nielsen Ben Frank Kulling	404-497-7619	pnielsen@ihcconstruction.com; nkulling@ihcconstruction.com	
Industrial and Environmental Concepts-	Michael Lever	952-829-0731	mlever@ieccovers.com	
NEFCO		561-775-9303	sales@nefco.us	
NovaTech	Sandy Jenkins	315-813-7887	sjenkins@novatechnologiesgrp.com	
Principle Environmental Inc.	Mary Watson	770.952.9444	marywatson@principleenvironmental.com	
Protectolite Composites Inc	Charles Tomlinson	903.570.3459	ctomlinson@protectolite.com	
Razorback LLC	Kayla Kivinski	727.938.9500	kayla@razorbackllc.com	
Sol Construction	Muzafar Thameem	949-985-7016	mthameem@solconstructionllc.com	
Southern Water Technologies	Ben Frank	256-686-2682	ben@southernwater.com	
Templeton & Associates Engineering Sales	Jordan Longoria	470-345-4012	Jordan@templeton-associates.com	
The TDH Company	Allison Kulp	770-509-1808	akulp@tdhco.com	
Utility Service Co., Inc.	Lisa Franklin	478.988.5266	bid@usgwater.com	
Warminster Fiberglass-	Bert Gardner	770-356-8722	bert@southernwater.com	
Waste Water Industrial Solutions	Virginia Murphy		vmurphy@wwisllc.com	
WesTech	Clint Curl	770-509-1808	ccurl@tdhco.com	

Vendor List