


Upgrades Alterations to the Mary C. Canty Recreational Center  
 Bid# 18-B0021

October 4, 2017

NAME	BASE BID	ADD ALTERNATE #1 Removal/Replacement of areas RA3a, RA3b, RA7, RA4, RA9	ADD ALTERNATE #2 RA5 and RA6	Removal/Replacement of areas
Coastal Structures Corporation	\$ 2,358,000.00	\$ 160,000.00	\$	\$ 30,000.00
Consensus Construction	non responsive	\$ 160,000.00	\$	\$ 30,000.00
FBI Construction	\$ 2,836,000.00	\$ 168,200.00	\$	\$ 31,600.00
Harrington Construction	\$ 2,516,000.00	\$ 165,122.00	\$	\$ 33,565.00



Michael Walker, AIA, LEED AP  
 Tych & Walker Architects, LLP

Present for the City of Myrtle Beach:  
 Ruth Burtleson  
 Jay Hood