

ADDENDUM NO. 3

DATE: June 22, 2018

TO: All Potential Qualifiers

FROM: Penny Owens, Assistant Purchasing Agent, City of Knoxville

SUBJECT: Addendum No. 3 to RFP – In-Building Distributed Antenna System (DAS) for the Knoxville Convention Center

RFPS TO BE OPENED: July 2, 2018***(see below) at 11:00:00 a.m. (Eastern Time)

This addendum is being published to address the following items regarding the above referenced RFP. This addendum becomes a part of the contract documents and modifies the original specifications as noted.

ITEM 1: Postponement of RFP Submission Deadline

The deadline for submission of proposals is hereby postponed until **11:00:00 a.m. (Eastern Time) on July 9, 2018** to allow additional time to investigate and answer questions received to date.

ITEM 2: Postponement of Deadline for Questions

Due to the postponement of the RFP Submission Deadline, the Deadline for Questions is hereby postponed until the close of the business day on July 2, 2018.

END OF ADDENDUM 3