

ADDENDUM NO. 4

DATE: July 3, 2018

TO: All Potential Qualifiers

FROM: Penny Owens, Assistant Purchasing Agent, City of Knoxville

SUBJECT: Addendum No. 4 to RFP – In-Building Distributed Antenna System (DAS) for the Knoxville Convention Center

RFPs TO BE OPENED: July 9, 2018***(see below) at 11:00:00 a.m. (Eastern Time)

This addendum is being published to address the following items regarding the above referenced RFP. This addendum becomes a part of the contract documents and modifies the original specifications as noted.

ITEM 1: Postponement of RFP Submission Deadline

The deadline for submission of proposals is hereby postponed until **11:00:00 a.m. (Eastern Time) on August 10, 2018** to allow additional time to investigate and answer questions received to date and to allow for site signal surveys by potential proposers. All proposers will be allowed ample time to complete a site survey to verify signal throughout the building as the City has not had a survey performed and cannot provide detail on the strength of signal in all areas of the building. More details will be forthcoming in the next addendum on scheduling times to visit the site for completion of surveys.

ITEM 2: Postponement of Deadline for Questions

Due to the postponement of the RFP Submission Deadline and allowing time for site surveys, the Deadline for Questions is hereby postponed until the close of the business day on August 3, 2018.

END OF ADDENDUM 4