

ADDENDUM NO. 4

DATE: May 30, 2019

TO: All Bidders

FROM: Penny Owens, Assistant Purchasing Agent

SUBJECT: Addendum No. 4 – A New Facility for City of Knoxville Vehicle Impoundment Project

PROJECT NO.: 19L-V-0671

BIDS TO BE OPENED: **May 31, 2019*** (See Below), at 11:00 a.m. Eastern Time**

This addendum is being published to postpone the bid date and provide clarification to the specifications. This addendum becomes a part of the Contract Documents and modifies the original specifications as noted.

Changes to the Contract Documents & Specifications:

Bid Opening Date

The bid opening date is hereby changed from **Friday, May 31, 2019** at 11:00 a.m. (Eastern Time) to **Tuesday, June 4, 2019 at 11:00 a.m. (Eastern Time)**.

Clarification of Contract Documents & Specifications:

The cost related to the anticipated undercut/backfill of the building footprint plus 5 feet beyond the perimeter of the building area as outlined in the geotechnical engineering report and Sections 2200.2.10 and 2200.2.16 of the Contract Specifications shall be included in the base bid.

END OF ADDENDUM NO. 4