



**CITY OF CALLAWAY
CHERRY STREET SIDEWALK CONSTRUCTION PROJECT
RFQ NO.: CM2024-01**

ADDENDUM #4

Date Issued: March 5, 2024

This addendum is being released to address the following questions.

1. Regarding Item #7 Modify Inlet Top, on the Basis of Bid-Bid Tab, can you clarify what modification is likely?
Bid Item #7 is included to account for coordination with American Sand & Asphalt Paving and provide contingency in the case of a low grate or other conflict. Little Modification is expected.
2. Regarding Item #9 Graded Aggregate Base -base group 9, on the Bid Tab, is that just grading existing material from American Sand & Asphalt Paving or is the awarded contractor supplying the base material?
The contractor will supply GAB material per the construction drawings. This will require further coordination and mobilization with American Sand & Asphalt Paving.

Audra K. Boswell
Audra K. Boswell, City Clerk

This Addendum must be acknowledged and included with the bid packet submission.

Signature

Company Name

Date