

Board of County Commissioners • Escambia County, Florida

Paul R. Nobles/Purchasing Manager Office of Purchasing

September 5, 2018	
To:	All Known Prospective Bidders
Addendum Number 5:	
RE:	Beulah Regional Park Restroom Building Resolicit Specification Number: PD 17-18.090
All:	
Due t	to scheduling conflict, the Pre-Bid Meeting has been rescheduled to:
Friday, September 7, 2018, 3 – 4 PM CDT, Purchasing Conference Room, 213 S. Palafox Place, Pensacola FL 32502	
This Addendum Number 5 is furnished to all known prospective Bidders. Please sign and return one copy of this Addendum, with original signature, with your proposal as an acknowledgement of you having received same. You may photo copy for your record.	
Since	Gezenbel
Buzz Roggenbuck Sr. Purchasing Coordinator	
Ackno	owledgement of Receipt of Addendum 5:
SIGNED:	
COM	DANIV: