



Board of County Commissioners • Escambia County, Florida

Paul R. Nobles/Purchasing Manager
Office of Purchasing

September 7, 2018

To: All Known Prospective Bidders

Addendum Number 6:

RE: Beulah Regional Park Restroom Building Resolicit
Specification Number: PD 17-18.090

All:

The information of the subsequent page is included to define the Scope of Work and the Impact Fees to be included in the bid.

Due to the re-scheduling of the Pre-bid meeting, the last day for questions will be COB, 5 PM, CDT on Monday, September 10, 2018. Bids are due by 3 PM CDT in the office of Purchasing as original specified in the Solicitation.

This Addendum Number 6 is furnished to all known prospective Bidders. Please sign and return one copy of this Addendum, with original signature, with your proposal as an acknowledgement of you having received same. You may photo copy for your record.

Sincerely,

A handwritten signature in dark ink, appearing to read "B. Roggenbuck", is written over a faint, large, light-colored watermark of a map of Florida.

Buzz Roggenbuck
Sr. Purchasing Coordinator

Acknowledgement of Receipt of Addendum 6:

SIGNED: _____

COMPANY: _____



503 E Government St
Pensacola, FL 32502

V 850.470.6399
F 850.470.6397
www.dalsal.com

Scope of Work /Fees

Date: September 6, 2018

Project: Beulah Regional Restroom Building

Recipient: Escambia County Facilities Management
George Bush (850) 595-3190
Division Manager; Design and Construction Administration Team
100 E. Blount Street
Pensacola, FL 32501

Scope of work to be:

New single-story, slab on grade, CMU walls and wood roof truss framed restroom building consisting of 370 SF interior space and 426 SF under roof.

Major systems include:

- Structural: Concrete footings and floor slab, CMU block walls, wood trusses, and roof deck.
- Architectural: Hollow metal doors and frames, Painted CMU block partitions, moisture resistant gypsum ceiling, toilet accessories, and shingle roofing.
- Electrical: Lighting and power
- HVAC: instantaneous water heater, exhaust duct, and roof vents
- Plumbing: Wall mounted lavatories and water closets, drinking fountain, copper water supply, and sanitary sewer piping.

Impact Fees to be included in bid:

Impact Fees for 1.5" meter

Security Deposit \$ 724.50
Water/Sewer Impact \$10,300.00

Building Permit Fees

Complete Fee	\$ 350.45
Deposit	\$ 86.00
Balance	\$ 264.45

Underground Electrical Service by Gulf Power

Total	\$ 1,308.00
Overhead Service	\$ FREE