

ADDENDUM NO. 1

DATE: November 10, 2020

TO: All Bidders

FROM: Penny Owens, Purchasing Agent

SUBJECT: Addendum No. 1 – Northwest Greenway Connector Project

PROJECT NO.: 17C-G-0628

BIDS TO BE OPENED: **November 11, 2020*** (See Below), at 11:00 a.m. Eastern Time**

This addendum is being published to postpone the bid date and provide clarification to the specifications. This addendum becomes a part of the Contract Documents and modifies the original specifications as noted.

Please note that the City requires plan revisions to address some of the questions previously received and another addendum will be forthcoming in response.

Changes to the Contract Documents & Specifications:

Bid Opening Date

The bid opening date is hereby changed from **Wednesday, November 11, 2020** at 11:00 a.m. (Eastern Time) to **Wednesday, November 18, 2020 at 11:00 a.m. (Eastern Time)**.

SWPPP

A General NPDES Permit for Stormwater Discharges from Construction Activities will be required for this project. A copy of the permit application and the Stormwater Pollution Prevention Plan for the project are attached to this addendum and are hereby included in the specifications.

END OF ADDENDUM NO. 1