



Georgetown County, South Carolina

129 Screven Street, Suite 239
Post Office Drawer 421270
Georgetown, SC 29442-4200
(843) 545-3083 • Fax (843) 545-3500
E-Mail • purch@gtcounty.org
Website • <http://www.gtcounty.org>

ADDENDUM #1 TO RFP #20-030

BID NUMBER: 20-030

ADDENDUM ISSUE DATE: Friday, May 22, 2020

OPENING DATE: **Wednesday, May 27, 2020**

OPENING TIME: **3:30 PM (ET)**

Pre-Bid Site Inspection and/or Conference: Tuesday, May 19, 2020 @ 11:00 am

PROCUREMENT FOR: **Active Directory Upgrade with Intranet**

This addendum will amend **IFB #20-030**, originally issued on Wednesday, May 6, 2020. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original IFB documents are also available online at: www.gtcounty.org, select "Bid Opportunities" from the Quick Links section and "View Current Bid Solicitations."

Questions:

1. What is the topology of the current Exchange Environment?

There is one exchange server which hosts email and one server which fronts OWA.

2. Which domain is Exchange running in?

GCGOVSC

3. What version of Office client are users running?

Mostly 2013. We have a few 2010.

4. Are there any versions of System Center deployed in the environment? If yes - what products and versions are deployed?

No

5. If System Center is not in use - how are updates managed, and applications deployed/managed?

LabTech

6. SharePoint 2003 will not run on new OSES on the call it was indicated that an upgrade will be in Scope. Is the county aware of the new license requirements, and have access?

The county is prepare for acquisition of any said licenses. We do, however, need direction into what licenses to purchase.

7. Please confirm if the current Microsoft Exchange environment (all Exchange servers) are version 2007 SP1 RU9 or newer. If unable to confirm, please provide the current version, service pack and roll up level for each Exchange server in the environment.

Information on how to find this information can be found at this link:

<https://support.microsoft.com/en-us/help/152439/how-to-determine-the-version-number-the-build-number-and-the-service-p>

Version 8.3 build 83.6

8. Please provide the current Microsoft SharePoint server version information for all deployed SharePoint systems.

Information on how to find the SharePoint version can be found at this link:

<https://support.office.com/en-us/article/which-version-of-sharepoint-am-i-using-3575ff57-037f-48cf-9398-99080c34b25f>

Microsoft Office SharePoint Server 2007

9. Please provide a list of all services running on the web server to be migrated.

Information on how to find the list of services on the server can be found at this link:

[https://docs.microsoft.com/en-us/previous-versions/windows/it-pro/windows-server-2012-r2-and-2012/dd228922\(v%3Dws.11\)](https://docs.microsoft.com/en-us/previous-versions/windows/it-pro/windows-server-2012-r2-and-2012/dd228922(v%3Dws.11))

Application Experience Lookup Service

Automatic Updates

BerbeeInformaCast

COM+ Event System

COM+ System Application

Computer Browser

Cryptographic Services

DCOM Server Process Launcher

DHCP Client

Distributed Link Tracking Client

Distributed Transaction Coordinator

DNS Client

Error Reporting Service

EVault Software Agent

EVault Software BUAgent
Event Log
FTP Publishing Service
Help and Support
HTTP SSL
IIS Admin Service
Indexing Service
IPSEC Services
Logical Disk Manager
Messenger
Net Logon
Network Connections
Network Location Awareness (NLA)
Office Document Conversions Launcher Service
Office Document Conversions Load Balancer Service
Office SharePoint Server Search
Plug and Play
Print Spooler
Protected Storage
Remote Access Connection Manager
Remote Procedure Call (RPC)
Remote Registry
ScreenConnect Client (a659402e0d240283)
Secondary Logon
Security Accounts Manager
Server
Shell Hardware Detection
SQL Server (MSSQLSERVER)
SQL Server Agent (MSSQLSERVER)
SQL Server Browser
SQL Server FullText Search (MSSQLSERVER)
SQL Server VSS Writer
System Event Notification
Task Scheduler
TCP/IP NetBIOS Helper
Telephony
Terminal Services
tvnserver
VC3 TAC
VC3 TAC Watchdog Service
VMware Tools
VNC Server
Windows Audio
Windows Management Instrumentation
Windows Remote Management (WS-Management)
Windows SharePoint Services Administration

Windows SharePoint Services Search
Windows SharePoint Services Timer
Windows SharePoint Services Tracing
Windows Time
Wireless Configuration
Workstation
World Wide Web Publishing Service
WRSVC

10. Please confirm that the future state for the Active Directory environment is expected to be Windows Server 2016 Operating System with Active Directory Domain and Forest Functional Level set to 2008 - NOT Functional Level 2008 R2.

Yes, that is correct

11. Please provide the Virtualization platform system and version that the new Active Directory servers will be provisioned on (i.e. - VMWare ESX 4.0)

VMWare 6.5

12. Please confirm that the county will be deploying the same number of Active Directory systems in the environment, in the same network locations, and that no reconfiguration of physical or logical Active Directory structure is expected as part of this effort (i.e. - re-design of Sites and Services, GPOs, replication strategy, etc.)

No re-design of sites and services expected. The AD at the Sherriff's office is on a physical system and will be relocated to another physical system.

13. Please confirm that the migration of sites identified as "Stopped" would not be required as part of the move to a new web server.

The websites which are stopped should not be migrated.

14. Please confirm that no custom programming or development is expected to be provided to the sites that will be migrated in order for them to work with newer software versions.

That is not confirmed. While the expected code is HTML, we would expect all sites to be working on the move that may or may not require re-programming and/or development efforts as part of the migration costs.

15. Please confirm that remote delivery of services would be acceptable for the majority (if not all) of the services identified.

Remote delivery is acceptable.

16. Please outline the expected timeline of the project. Is there a hard set start and finish date to the work?

Ideally, all of this need to be billed by June 30, 2020.

17. Based on the format requested in the RFP (on pages 4-5 & 12), please confirm we can integrate your forms into our formatting for our response. An example is attached as a separate document in our email.

Please follow the format as described in the document. Please make sure that all items on #61 "Vendor Checklist" has been submitted on the original form provide on the bid.

18. Is the Windows Server 2016 VM template already built or will the contractor have to build?

Contractor would need to build this.

19. Will each 2016 server be configured in accordance with CJIS guidance?

Yes, please consider CJIS for any server configurations and/or policy settings.

20. Are there current GPO's with CJIS configuration settings?

Yes; on Sherriff's side.

21. Are there any Third party PKI certificates in use?

No.

22. Is there full backups of each server to be upgraded?

No. We currently only backup: GCG-AD-01, GCLIB-AD-02, GCSO-AD-01 and GCG-WEB

23. What is the current version of SharePoint?

Microsoft Office SharePoint Server 2007

24. What version is SharePoint going to be upgraded to if in scope?

Whatever is the latest from Microsoft.

25. Is GCGOVSC.GeorgetownCountySC.org the forest domain and GCLIB.GCGOVSC.GeorgetownCountySC.org and GCSO.GCGOVSC.GeorgetownCountySC.org child domains in the forest?

Yes

26. Is all the DNS Servers on the AD servers or are there external DNS servers for the domains?

All DNS is on the AD servers

27. Any website custom coding upgrades are out of scope?

No. We would expect any website coding to be scope.

28. Remote access and delivery is acceptable for implementation?

Yes, we can arrange VPN access into the environment.

29. Is current Active Directory replication over FRS or DFSR? If FRS, will this be updated to DFSR prior to deployment of new domain controllers?

DFSR



ADDENDUM ACKNOWLEDGEMENT

IFB #20-030

Active Directory Upgrade w/Intranet Mandatory Submittal Form

To be returned with the final proposal submission to Georgetown County.

COMPANY NAME: _____

- Addendum #1 Received Date: _____ Initialed By: _____
- Addendum #2 Received Date: _____ Initialed By: _____
- Addendum #3 Received Date: _____ Initialed By: _____
- Addendum #4 Received Date: _____ Initialed By: _____
- Addendum #5 Received Date: _____ Initialed By: _____
- Addendum #6 Received Date: _____ Initialed By: _____

If your IFB submission has already been submitted, acknowledgment may be provided by e-mail to purch@gtcounty.org or fax to (843)545-3500.