



HIGHLANDS COUNTY
 BOARD OF COUNTY COMMISSIONERS
 Purchasing Department

TABULATION OF SEALED BIDS

ITB 17-013

Arbuckle Creek Road Guardrail Safety Improvements; Highlands County project # 14008

Bid Opening Date:

03/01/17

	BASE BID	ALTERNATE 1	TOTAL	RANK
Tucker Paving, Inc.	\$236,041.00	-\$11,700.00	\$224,341.00	1
Weekley Asphalt Paving, Inc.	\$243,027.00	-\$6,400.00	\$236,627.00	2
Cobb Site Development, Inc.	\$259,847.36	-\$7,600.00	\$252,247.36	3

Local Preference was not used to award this project; none of the Bidders qualify.

Recommendation:

Recommend accepting alternate 1, and contracting with the company ranked first, Tucker Paving, Inc., for the total amount of \$224,341.00.

Danielle Gilbert 3-10-17
 Danielle Gilbert, Purchasing Manager Date

Clinton Howerton 3-13-17
 Clinton Howerton, P.E., County Engineer Date

Recommendation approved by:

June Fisher
 June Fisher, County Administrator Date

14 MAR '17 PM 1:19

This is not a notice to proceed.



HIGHLANDS COUNTY
BOARD OF COUNTY COMMISSIONERS
ENGINEERING DEPARTMENT

March 10, 2017

Via E-Mail

Danielle K. Gilbert
Dgilbert@hcbcc.org

**RE: Arbuckle Creek Road Guardrail Safety Improvements Project No. 14008
ITB No. 17-013**

Dear Ms. Gilbert:

After a thorough review of the three (3) Bid Forms submitted for the March 1, 2017 Bid Opening for the above referenced project, I find that Tucker Paving, Inc. is the lowest bidder. Therefore, I recommend the award of this bid to Tucker Paving, Inc. for the total amount of \$224,341.00. The following is a summary of the three (3) bid submittals:

BIDDER	LUMP SUM BID	DEDUCTIVE ALTERNATE 1	TOTAL
Tucker Paving, Inc.	\$236,041.00	-\$11,700.00	\$224,341.00
Weekley Asphalt Paving, Inc.	\$243,027.00	-\$6,400.00	\$236,627.00
Cobb Site Development, Inc.	\$259,847.36	-\$7,600.00	\$252,247.36

As stated in the Bid Specifications, **this is a Lump Sum Bid and Award will be based on the Lump Sum Bid price.** Unit prices are provided by the bidder and may be used by the Owner to establish the value (increase or decrease in contract price) of changes in the work.

Feel free to contact me if you have any questions.

Sincerely,

Kenya A. Anderson, MSP
Project Manager

xc: James D. Langford, P.E., Assistant County Engineer