



**Addendum to Solicitation**

Addendum No. Bid

1 47-23 Asbestos Abatement at Greendale Property

Changes to the scope of work as a result of the pre-bid meeting are below:

- All textured ceilings and walls as well as drywall mud are to be removed as part of this contract.
- The wallboard in the attic area is not finished with texture or mud and may be left in place.
- Removal of other items such as lights or batteries is not part of this contract.
- There can be no salvaging of items not involved in the scope of work.
- The only air monitoring being conducted for this project is clearance monitoring when all work is complete.
- There are no utilities in service on this property.
- A payment and performance bond will be required of the winning bidder on this project regardless of bid amount. It is not required as part of the bid documents.

Except as provided in this addendum, all terms and conditions of the solicitation remain unchanged and in full force and effect. A signed copy of the addendum should be included with the bid submission or bid may not be considered.

\_\_\_\_\_  
Name of Firm

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Name and Title

# PLEASE SIGN IN

Bid: 47-23  
Date/Time: 9/12/23 1:30PM

Name/ Company	email
Daniel Cross / DSEA Services	danielc@dsea services.com
Doug Amshoff / Abatement Solutions Technology, LLC	Doug.Amshoff@ast1.com
Colin Connell / Enviroworx	cconnell@enviroworx.net
JP Martinez / Quantum Abatement	jpmartinez@quantumabatement.com
Shawn McGinness / EDG	smcginness@edgnc.biz
Lew Weyer / Terracon	lew.weyer@terracon.com
TAYLOR NOLAN / CLEANPRO	etc.ofkentucky@gmail.com
KEN LOSSETTE / CLEANPRO	}
MIKE LOSSETTE / CLEANPRO	}