Village of Palmetto Bay Thalatta Park Pier Bid Tabulation Bid Opening February 11th, 2020

| | | | | | SHORELINE FOU | JND | ATION, INC. | | GC W | OR | (S |
|----------|--|----------|------|----------|---------------|----------|-------------|----------|------------|----------|------------------|
| ltem No. | Item | Quantity | Unit | | UNIT PRICE | | AMOUNT | | UNIT PRICE | | AMOUNT |
| 1 | General Conditions including mobilization, bonds, insurance, etc. | 1 | LS | \$ | 92.781.00 | \$ | 92.781.00 | \$ | 258,000.00 | \$ | 258,000.00 |
| | Demolition (including old boat ramp), | | | | | <u> </u> | 7 247 00 | | | | |
| 2 | clearing and grubbing, earthwork, fill. Environmental controls, dust control, mangrove and tree protection, permit | 1 | LS | \$ | 7,317.00 | \$ | 7,317.00 | \$ | 12,500.00 | \$ | 12,500.00 |
| 3 | compliance, turbidity barrier. | 1 | LS | \$ | 17,101.00 | \$ | 17,101.00 | \$ | 10,700.00 | \$ | 10,700.00 |
| 4 | 12" Square Precast Concrete Piles | 43 | EA | \$ | 1,906.00 | \$ | 81,958.00 | \$ | 12,500.00 | \$ | 537,500.00 |
| 5 | Pile Cap Complete | 25 | CY | \$ | 2,075.00 | \$ | 51,875.00 | \$ | 1,250.00 | \$ | 31,250.00 |
| 6 | Precast Concrete Deck (Overlook area, 6" and 8" thick) | 690 | SF | \$ | 32.00 | \$ | 22,080.00 | \$ | 45.00 | \$ | 31,050.00 |
| 7 | Precast Concrete Deck (6' Wide, 6" thick) | 740 | SF | \$ | 32.50 | \$ | 24,050.00 | \$ | 45.00 | \$ | 3:,300.00 |
| 8 | 42" High Precast Concrete Balustrades | 400 | LF | \$ | 473.00 | \$ | 189,200.00 | \$ | 45.00 | \$ | 1\$,000.00 |
| 9 | 6' Wide Approach Slab | 1 | EA | \$ | 15,745.00 | \$ | 15,745.00 | \$ | 65,000.00 | \$ | 65,000.00 |
| 10 | 6' Wide Pavered Area including concrete edge base, compaction, sand, etc. | 360 | SF | <u> </u> | | <u> </u> | 6,948.00 | <u> </u> | 25.00 | \$ | <u>\$,000.00</u> |
| 11 | Rip-rap | 74 | CY | <u> </u> | | \$ | 13,690.00 | \$ | 65.00 | \$ | 4,810.00 |
| 12 | Filter fabric | 1760 | SF | <u> </u> | | <u> </u> | 1,144.00 | \$ | 3.50 | \$ | 6,160.00 |
| 13 | Sod | 1 | LS | <u> </u> | | <u> </u> | 12,985.00 | \$ | 6,500.00 | \$ | \$,500.00 |
| 14 | Solar Lights | 30 | EA | Ş | 589.00 | \$ | 17,670.00 | \$ | 185.00 | \$ | ,550.00 |
| 15 | Navigation Lights Incl. All Ancillary Materials to Service Connection | 4 | EA | <u> </u> | | <u> </u> | 2,356.00 | \$ | 2,800.00 | <u> </u> | 1,200.00 |
| 16 | No Fishing Sign (F&I) | 2 | EA | <u> </u> | | \$ | 756.00 | \$ | 250.00 | \$ | 500.00 |
| 17 | Owner Allowance (Do not Bid) | 1 | LS | \$ | 40,000.00 | <u> </u> | 40,000.00 | \$ | 40,000.00 | \$ | 4),000.00 |
| | CONTRACTOR'S TOTAL | | | | | \$ | 597,656.00 | | | \$ | 1,08,,020.00 |
| | RANK | | | | | | 1 | | | | 1 |

Bid Tabulation

Thalatta Park - Overlook Pier and Shore Stabilization Construction Bid Open Date: February 11th, 2020 at 3:00pm



| | Shoreline Foundation, Inc. | GC Works |
|---|-------------------------------|-----------------------|
| Proposal Checklist | | |
| Price | \$597,656.00 | \$1,081,020.00 |
| Years in Business | 69 | 35 |
| Projects Completed Similar to the Scope | 63 | 35 |
| References | 53 | 30 |
| Assigned Project Manager Experience | 43 | 25 |
| Methodology to Complete Scope | item removed | item removed |
| TOTALS | 228 | 125 |

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: January 9th, 2020

Publication(s): Daily Business Review

Bid Tabulation & Checklist -- RFP # 1920-12-002 Thalatta Park - Overlook Pier and Shore Stabilization Construction Bid Open Date: February 11th, 2020 at 3:00pm



| | Shoreline Foundation, Inc. | GC Works |
|--|-------------------------------|----------------|
| Proposal Checklist | | |
| Price | \$597,656.00 | \$1,081,020.00 |
| Years in Business 25pts. | 25 | Ю |
| Projects Completed Similar to the Scope 25pts | 20 | 5 |
| References 20pts. | 15 | 5 |
| Assigned Project Manager Experience 15pts. | 15 | Ø |
| Methodology to Complete Scope 15pts. | Ø | ø |
| TOTALS | 75 | 20 |

Note: Strikethrough denotes mathematical error by bidder.

Date Advertised: January 9th, 2020

Examiner's Name: <u>Sean Compel</u> Examiner's Signature <u>Jan Compel</u>

Publication(s): Daily Business Review

Bid Tabulation & Checklist -- RFP # 1920-12-002

Thalatta Park - Overlook Pier and Shore Stabilization Construction Bid Open Date: February 11th, 2020 at 3:00pm



| | Shoreline Foundation, Inc. | GC Works |
|--|-------------------------------|----------------|
| Proposal Checklist | | |
| Price | \$597,656.00 | \$1,081,020.00 |
| Years in Business 25pts. | 20 | 10 |
| Projects Completed Similar to the Scope 25pts | 20 | 15 |
| References 20pts. | 20 | 0(|
| Assigned Project Manager Experience 15pts. | 5 | 15 |
| Methodology to Complete Scope 15pts. | 0 | \bigcirc |
| TOTALS | 75 | 50 |

Note: Strikethrough denotes mathematical error by bidder.

| y bidder. | Y | |
|-----------|---------------------------------|---|
| | Examiner's Name: Javny Carmon A | _ |
| | Examiner's Signature | |
| | ~ ~ ~ ~ ~ | |

Publication(s): Daily Business Review

Date Advertised: January 9th, 2020

Bid Tabulation & Checklist -- RFP # 1920-12-002

Thalatta Park - Overlook Pier and Shore Stabilization Construction Bid Open Date: February 11th, 2020 at 3:00pm



| | Shoreline Foundation, Inc. | GC Works | |
|---|-------------------------------|----------------|-----------|
| Proposal Checklist Price | \$597,656.00 | \$1,081,020.00 | |
| Years in Business 25pts. | 24 | 15 | |
| Projects Completed Similar to the Scope 25pts | 23 | 15 | |
| References 20pts. | 18 | 15 | |
| Assigned Project Manager Experience 15pts. | 13 | 10 | |
| Methodology to Complete Scope 15pts. | X | Tot | K Remored |
| TOTA | 15 9 | XE. | |
| Note: Strikethrough denotes mathematical error by bidder. | 78. | 55 | - |

| Examiner's Name: | ionisio | F. Torres | |
|----------------------|---------|-----------|--|
| Examiner's Signature | Dim | Jone | |

.

Publication(s): Daily Business Review

Date Advertised: January 9th, 2020