Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 1 - EARTHWORK

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
LOUNSBURY EXCAVSTING	Y	1,2,3	$1,446,680				
CRIPPS FOUTAINE EXCAVATING	Y	1,2,3	$1,599,500				
HOFFMAN BROS, INC	Y	1,2,3	$1,932,123				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 5 - CONCRETE

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CHOICE CONCRETE CONSTRUCTION	Y	1,2,3	$1,146,000				VOLUNTARY ALTERNATES
SCHEPERS CONCRETE	Y	1,2,3	$1,216,031				
PROLINE CONCRETE	Y	1,2,3	$1,291,700				VOLUNTARY ALTERNATES
BURGESS CONCRETE CONSTRUCTION	Y	1,2,3	$1,313,950				
VANLAAN CONCRETE CONSTRUCTION	Y	1,2,3,	$1,524,100				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 6 - POLISHED CONCRETE FLOORING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
BURGESS CONCRETE CONSTRUCTION	Y	1,2,3	$402,900				VOLUNTARY ALTERNATES
PROLINE CONCRETE	Y	1,2,3	$449,000				
SCHEPERS CONCRETE	Y	1,2,3	$622,010				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 7 - PRECAST STRUCTURAL CONCRETE

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
KERSTRA PRECAST	Y	1,2	$656,400				
STRESSCORE, INC	y	1	$753,000				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 8 - MASONRY

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
JK MASONRY	Y	1,2,3	$3,369,700				VOLUNTARY ALTERNATES
BURGGRABE MASONRY	Y	1,2,3	$3,684,814				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 9 - STRUCTURAL STEEL FRAMING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
FCC, INC	Y	1,2,3	$1,257,000				
VAN DELLEN STEEL	Y	1,2,3	$1,378,700				
STEEL SUPPLY & ENGINEERING	Y	1,2,3	$1,393,000				
STRUCTURAL STANDARDS	Y	1.2.3	$1,476,000				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 10 - MISCELLANEOUS METALS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CUSTOM STEEL FABRICATORS	Y	1,2,3	$447,900				
STEEL SUPPLY & ENGINEERING	Y	1,2,3	$599,600				
SPECIALITY METAL FABRICATORS	Y	1,2,3	$602,800				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 11 - GENERAL TRADES

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
ROCKFORD CONSTRUCTION	Y	1,2,3	$724,750				VOLUNTARY ALTERNATES
HAZELHOFF BUILDERS	Y	1,2,3	$769,000				VOLUNTARY ALTERNATES
HALL BUILDERS	Y	1,2,3	$864,500				VOLUNTARY ALTERNATES
MUGEN CONSTRUCTION	Y	1,2,3	$913,470				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 12 - METAL WALL PANELS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates				NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	Alternate No. 4: provide galvanized steel wall panels in 22 gage in lieu of aluminum panels.	
WOLVERINE ENCLOSURES, INC	Y	1,2,3	$1,124,900				($10,180)	VOLUNTARY ALTERNATES
ARCHITECUTRAL GLASS & METALS	Y	1,2,3	$1,155,027				($19,337)	SEE CLARIFICATIONS
METAL TECH BUILDING SPECIALIST	Y	1,2,3	$1,162,370					

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 13 - ROOFING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
QUALITY ROOFING	Y	1,2,3	$541,715				VOLUNTARY ALTERNATES
VERSATILE ROOFING SYSTEMS	Y	1,2,3	$583,150				VOLUNTARY ALTERNATES
GREAT LAKES SYSTEMS	Y	1,2,3	$587,400				SEE QUALIFICATIONS
DIVISION 7 CONTRACTOR	Y	1,2,3	$636,500				
J. STEVENS CONSTUCTION	Y	1,2,3	$695,400				
SLATILE ROOFING AND SHEET METAL	Y	1,2,3	$762,835				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 14 - JOINT SEALANTS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CJ'S COATINGS & SEALANTS	Y	1,2,3	$36,487				VOLUNTARY ALTERNATES
PREMIER CAULKING	Y	1,2,3	$44,000				
SLAGER RESTORATION & SEALANTS	CK	1,2,3	$68,275				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 16 - OVERHEAD DOORS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
BAREMAN & ASSOCIATES	Y	1.2.3	$32,115				
PARTITION SYSTEMS	Y	1,2,3	$38,300				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 17 - ACCORDION FOLDING FIRE DOORS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
WON-DO0R CORPORATION	Y	1,2	$159,722				
SHAFFNER HEANEY ASSOCIATES	Y	1,2,3	$162,921				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 18 - ALUMINUM, GLASS & GLAZING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RELIABLE GLASS INSTALLERS	Y	1,2,3	$815,430				VOLUNTARY ALTERNATES
ARCHITECTURAL GLASS AND METALS	Y	1,2,3	$836,317	$5,514			SEE CLARIFICATIONS

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 19 - LPDA

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RITSEMA ASSOCIATES	Y	1,2,3	$1,337,000				VOLUNTARY ALTERNATES
BOUMA CORPORATION	Y	1,2,3	$1,459,000				
SCHEPERS BROTHERS	Y	1,2,3	$1,565,130				
TITAN INTERIORS	Y	1,2,3	$1,693,790				VOLUNTARY ALTERNATES
BOUMA-BETTEN CONSTUCTION	Y	1,2,3	$1,808,145				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 20 - FLOORING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RITSEMA ASSOCIATES	Y	1,2,3	$736,400				VOLUNTARY ALTERNATES
GREAT LAKES FLOOR COVERING	Y	1,2,3	$834,071				VOLUNTARY ALTERNATES
BOUMA CORPORATION	Y	1,2,3	$1,098,000				VOLUNTARY ALTERNATES
CENTRAL TILE & TERRAZZO	Y	1,2,3	$1,385,957				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 21 - WOOD ATHLETIC FLOORING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
FLOOR CARE CONCEPTS	Y	1,2	$88,403				VOLUNTARY ALTERNATES
STAR FLOORING	Y	1,2	$89,000				
KUHN SPECIALTY FLOORING	Y	1,2	$106,000				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 22 - PAINTING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
H&H PAINTING CO	Y	1.2.3	$213,600				
PMV CUSTOM FINISHES	Y	1,2,3	$296,821				VOLUNTARY ALTERNATES
ASSOCIATED PAINTING CONSTRUCTION	Y	1,2,3	$498,400				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 23 - VISUAL DISPLAY UNITS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CIG JAN	Y	1	$21,924				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 24 - SIGNAGE

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
SUMMIT ADVERTISING Inc	CK	1,2,3	$9,265				
CKI, INC	Y	1,2	$9,569				
VALLEY CITY SIGN	Y	1,2,3	$12,753				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 25 - TOILET & SHOWER COMPARTMENTS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RAYHAVEN GROUP	Y	1,2,3	$26,655				
BRAINARD ENTERPRISES	Y	1,2	$43,058				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 26 - TOILET & BATH ACCESSORIES

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RAYHAVEN GROUP	Y	1,2,3	$24,455				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 27 - LOCKERS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
RAYHAVEN GROUP	Y	1,2,3	$56,752				
BRAINARD ENTERPRISES	Y	1,2	$57,380				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 28 - OPERABLE PARTITIONS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
PARTITION SYSTEMS	CK	1,2,3	$56,500				VOLUNTARY ALTERNATES
GARDINER C VOSE	Y	1,2,3	$59,924				
HOLLAND DESK & CHAIR	Y	1,2,3	$67,063				
RICHMOND INTERIOR SYSTEMS	Y	1,2,3	$70,300				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 29 - WINDOW COVERINGS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
MSC BLINDS & SHADES	Y	1,2,3	$93,830				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 30 - FOOD SERVICE EQUIPMENT

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
GREAT LAKES WEST	Y	1	$340,999				
STAFFORD SMITH	Y	1,2,3	$343,414				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 31 - GYMNASIUM EQUIPMENT

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
BAREMAN & ASSOCIATES	Y	1,2,3	$81,641				VOLUNTARY ALTERNATES
C & M ASSOCIATES	Y	1,2	$84,840				
PARTITION SYSTEMS	CK	1,2,3	$91,000				VOLUNTARY ALTERNATES
ADP LEMCO	Y	1	$106,428				
HOLLAND DESK & CHAIR	Y	1,2,3	$107,943				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 32 - INSTITUTIONAL CASEWORK

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
ARCHITECTURAL SYSTEMS GROUP	Y	1,2,3	$138,700				
STONECREEK INTERIOR SYSTEM	Y	1,2,	$139,200				VOLUNTARY ALTERNATES
FARNELL CONTRACTING	Y	1,2,3	$192,000				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 33 - MUSIC EDUCATION CASEWORK

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
ARCHITECTURAL SYSTEMS GROUP	Y	1,2,3	$31,000				VOLUNTARY ALTERNATES
WENGER CORPORATION	Y	1,2	$50,998				
FARNELL CONTRACTING	Y	1,2,3	$53,184				
STONECREEK INTERIOR SYSTEMS	Y	1,2,3	$58,200				VOLUNTARY ALTERNATES

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 34 - TELESCOPING BLEACHERS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
INTERKAL, LLC	Y	1	$40,527				
ARCHITECTURAL SYSTEMS GROUP	Y	1,2,3	$55,540				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 35 - ELEVATORS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
NCMALLY ELEVATOR	Y	1,2,3	$153,800				
OTIS ELEVATOR	Y	1,2	$167,900				
ELEVATOR SERVICE	Y	1,2	$197,300				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 36 - FIRE PROTECTION

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
TOTAL FIRE PROTECTION	Y	1,2	$309,650				
B.L. HARROUN FIRE PROTECTION	Y	1,2	$499,800				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 37 - DDC CONTROLS SYSTEMS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CONTROLNET	Y	1,2,3	$640,000				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 38 - MECHANICAL/PLUMBING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
DHE PLUMBING AND MECHANICAL	Y	1,2,3	$5,724,400				
R.W. LAPINE	Y	1,2,3	$5,850,000				
A-1 REFRIGERATION SALES & SERVIC	Y	1,2,3	$5,885,000				
C. L. MAHONEY COMPANY	Y	1,2,3	$6,591,150				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 39 - TESTING AND BALANCING

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
CONTROL SOLUTIONS	Y	1,2,3	$32,300				

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manag
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 40 - ELECTRICAL

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
HI-TECH ELECTRIC CO	Y	1,2,3	$2,639,000		$120,000	($125,000)	
CIRCUIT ELECTRIC	Y	1,2,3	$3,935,000		$168,000	($135,000)	

Portage Public Schools
North Middle School
Owen Ames Kimball Co. - Construction Manager
Bid Opening: Tuesday March 14 at 4:00 PM

BID CATERGORY NO. 41 - COMMUNICATIONS

CONTRACTOR	Bid Bond	Addendum	BASE BID	Alternates			NOTES
				Alternate No. 1: Provide cost to flush aluminum exterior doors in lieu of FRP doors where scheduled.	Alternate No. 2: Provide copper conductors and conduit sizes for feeders 400 amps and larger as noted in the "Alternate No.2 Wire and Conduit Schedule on Drawing	Alternate No. 3: Provide Networked Lighting Control System by Douglas Lighting Controls in lieu of Creston.	
PARLWAY ELECTRIC & COMMUNICATIONS	Y	1,2,3	$499,033				
SECANT TECHNOLOGIES	Y	1,2,3	$552,233				
BUIST ELECTRIC	Y	1,2,3	$610,230				