Michael A. Register, P.E., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940 • www.sjrwmd.com

DATE: March 6, 2023

TO: Prospective Respondents

FROM: Amy Lucey, Procurement Specialist

SUBJECT: Addendum #2 to Invitation for Bid, # 38498, Geosynthetic Slope Stabilization – Welland Road, Lake Apopka.

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your bid documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1: How should this secured and anchored properly under the water?

A1: The material is anchored at the top and the weight of the fill secures it underwater. See pictures in Addendum #1.

Q2: How does this project propose the slope be filled so the dirt is secured under water?

A2: The material is a dual layered HDPE material that secures the material within the two layers. See pictures in Addendum #1.

Q3: Is there a way to drop the water level through a series of damns?

A3: No, the water level cannot be altered.

NOTE: The Bid Due Date remains <u>has been changed to</u> 2:00 p.m., Thursday March 9, 2023 <u>Tuesday</u>, <u>March 14, 2023</u>.

Please acknowledge receipt of this Addendum on the Bid FORM provided in the proposal package.

If you have any questions, please e-mail me at <u>alucey@sjrwmd.com</u>.