Michael A. Register, P.E., Executive Director

525 Community College Parkway S.E. • Palm Bay, FL 32909 • 321-984-4940 • www.sjrwmd.com

DATE: May 31, 2022

TO: Prospective Respondents

FROM: Amy Lucey, Procurement Specialist

SUBJECT: Addendum #1 to Quote Request, # 37865, Marsh Flow Way Planting

As a result of inquiries, the following clarifications/changes are provided for your information. Please make all appropriate changes to your bid documents. Note: changes are reflected with original language shown with strike-through and new language is underlined.

Q1: Will the sites be free of vegetation and ready to plant complete 2 or 3-foot centers as specified?

A1: Yes, sites that are selected for planting do not have plants and are ready for planting.

Q2: Cost Schedule: Verifying the requested values for 1. Plant Material and 2. Labor are both on a per-plant basis?

A2: Yes, both the plant cost and labor cost is a per plant basis with a total for each. Please provide total material cost and total labor cost for the entire project.

Q3: Due to the water variability, will there be a planting schedule with set locations/dates?

A3: Water levels are variable due to elevation differences within the wetland and are beyond our control to prevent soils from oxidizing.

NOTE: The Quote Due Date remains 3:00 p.m., Thursday, June 16, 2022

Please acknowledge receipt of this Addendum on the Quote FORM provided in the proposal package.

If you have any questions, please e-mail me at <a href="mailto:alucey@sjrwmd.com">alucey@sjrwmd.com</a>.