

**** Notice of Recommendation to Award ****

Date: **March 14, 2018**
Bid No. & Title: **180191 Decorative Fence & Pathway – Venetian Gardens**
Buyer: **Lisa Wolfkill, Senior Buyer**
Commission Meeting: **March 26, 2018 at 5:30 PM**

I will be recommending the following award for the Decorative Fence & Pathway at Venetian Gardens to our City Commission at their regular meeting on March 26, 2018 at 5:30 PM. A comprehensive Final Bid Tabulation for the referenced solicitation is attached.

Recommended Vendor: **Anglin Construction Company**
102 NE 10th Avenue, Suite 5
Gainesville, Florida 32601

Their bid has been reviewed and determined to be responsive and responsible.

Should you have any questions regarding this notice please contact me at (352)728-9880. The City appreciates the time and effort of all parties responding to this solicitation.

Respectfully,



Mike Thornton, CPPO
Purchasing Manager

attachment (Final Bid Tabulation)

Remember to register with the City of Leesburg at www.VendorRegistry.com to be notified of future bid opportunities with the City.



Purchasing Division
204 N. 5th Street, Leesburg, FL 34748
Ofc: (352)728-9880 | purch@leesburgflorida.gov
www.leesburgflorida.gov

Vendor				*Anglin Construction Company		Daly & Zilch (FL), Inc.	
Location				Gainesville, FL		Lecanto, FL	
ITEM	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
1	GENERAL CONDITIONS Mobilization, demobilization, insurance, bonds, and administration.	LS	1		\$ 37,815.00		\$ 60,224.00
2	ALLOWANCE Permit Fees and Plan Review Fee	LS	1		\$ 370.27		\$ 370.27
3	DECORATIVE FENCING AND BRICK COLUMNS - Lake Shore Drive As specified in the drawings.	LS	1		\$ 157,500.00		\$ 210,495.73
4	CONCRETE SIDEWALK, 8-FT WIDE - Lake Shore Drive As specified in the drawings.	FEET	1,600	\$ 113.813	\$ 182,100.80	\$ 93.00	\$ 148,800.00
Total Base Bid Amount				\$377,786.07		\$419,890.00	
Local Vendor Preference calculation. If the low bidder is not a local vendor each of the LVP Tier percentages is added to their low bid amount. If the bid amount of any other qualifying local vendor is lower than their LVP Tier Adjusted Low Bid then they become the low bidder.							
LVP Tier I Adjusted Low Bid (low bid + 5%)				\$396,675.37		N/A	
LVP Tier II Adjusted Low Bid (low bid + 2%)				\$385,341.79		N/A	
ADDITIVE ITEMS							
ITEM	ITEM DESCRIPTION	UNIT	QTY	UNIT COST	EXTENDED COST	UNIT COST	EXTENDED COST
A1	ASPHALT PATHWAY, 8-FT. WIDE As specified in the drawings.	FEET	1,800	\$ 56.21	\$ 101,169.00	\$ 210.68	\$ 379,224.00
Additional Construction Days:				30 DAYS		120 DAYS	
A2	CONCRETE SIDEWALK, 8-FT WIDE - In place of pathway shown as asphalt on drawings.	FEET	1,800	\$ 68.67	\$ 123,600.60	\$ 211.54	\$ 380,772.00
Additional Construction Days:				30 DAYS		120 DAYS	
TIME FOR COMPLETION							
Number of CALENDAR DAYS to begin work after NTP:				14		10	
Number of CALENDAR DAYS to completion after NTP:				75		75	
SEALED BID RESPONSIVENESS REVIEW SUMMARY							
IS THE BIDDER DETERMINED TO BE RESPONSIBLE				Yes		Yes	
IS THE BID DETERMINED TO BE RESPONSIVE				Yes		Yes	
Bid Guarantee				Yes		Yes	
General Vendor Information				Yes		Yes	
Meets Contractor License Requirement				Yes		Yes	
Contractor License Number				CGCA10727		CGC059597	
Bidders Certification				Yes		Yes	
Exceptions Taken				No		No	
Acknowledgement of Addenda				No Addenda Issued		No Addenda Issued	
Claims Local Vendor Preference				No		No	
Sub-Contractor Listing				Yes		Yes	
Equipment Listing				No		Yes	
Statement of Experience				Yes		Yes	
Tabulation Note: *The schedule of bid items had an extended price error. Staff corrected the math error based on the quantity and unit price.							

This Final Bid Tabulation was reviewed and approved by:



Mike Thornton, CPPO - Purchasing Manager