

**Geotech Engineer of Record Services, Laney College Library & Learning
Resource Center (RFP No. 23-24/07).**

ADDENDA

RFP NO. 23-24/07

Peralta Community College District

**Laney College
900 Fallon Street Oakland, CA 94607**

October 24, 2023

ADDENDUM No. 2

This addendum supersedes items of the original Bid documents wherein it is inconsistent with it. All other conditions remain unchanged. The following changes, modifications, corrections, additions or clarifications shall apply to the contract documents and shall be made a part of and subject to all of the requirements thereof as if originally specified or shown. It is the responsibility of the bidder to review the list of attachments to ensure that the addendum is full and complete. This Addendum modifies the original Bid Documents for the above project. **Acknowledge receipt of this addendum in the space provided on Acknowledgement and Signature Form. Failure to do so may subject Bidder to disqualification.**

Revisions to Bid documents:

The RFP document has the following revision.

The CGS and DSA Final Report addresses outstanding/ previous concerns voiced by DSA. See attached Addendum 02 for the two following added exhibits:

- RFP Exhibit 7 - CGS Approval Letter of 4th Engineering Geology & Seismic Review dated April 25, 2023 (Separately Attached); and
- RFP Exhibit 8 – Fugro’s Geotechnical Investigation and Geology Hazards Evaluation dated March 31, 2023 (Separately Attached)

END OF DOCUMENT