

ADDENDUM NO. 3

DATE: September 5, 2019

TO: All Potential Bidders

FROM: Penny Owens, Assistant Purchasing Agent, City of Knoxville

SUBJECT: Addendum No. 3 – Citywide Traffic Signal Infrastructure

BIDS TO BE OPENED: September 9, 2019*** **(See Below)** at 11:00:00 a.m. (Eastern Time)

This addendum is being published to address the following items regarding the above referenced ITB. This addendum becomes a part of the contract documents and modifies the original specifications as noted.

ITEM 1: Bid Date Postponement. The City hereby revises the date for opening of bids to Monday, September 10, 2019 at 11:00:00 a.m. (Eastern Time).

ITEM 2: Correction to Concrete Foundation Removal. The description of Concrete Foundation Removal is hereby revised to correct the removal of foundation below grade to 6” (inches), listed incorrectly on Addendum No. 2. Concrete Foundation Removal shall include removal of foundation below grade 6” (inches), fill with topsoil, seed, and straw.

END OF ADDENDUM 3