



THE CITY OF DAYTONA BEACH
OFFICE OF THE PURCHASING AGENT

Post Office Box 2451
Daytona Beach, Florida 32115-2451

Phone (386) 671-8080
Fax (386) 671-8085

ADDENDUM NO. 3

DATE: November 14, 2019

PROJECT: ITB 20133
BETHUNE POINT SHORELINE STABILIZATION

OPENING DATE: December 2, 2019

This addendum is hereby incorporated into the Bid Documents for the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

1. Will the Trilock material being demolished/removed be able to be left on site? or will the Contractor be responsible for hauling and paying for final disposal?
A: ***Contractor is responsible for hauling and paying for disposal.***
2. Is there an area identified for contractor staging?
A: ***There is an area on the south end of the project currently identified and it is anticipated as work progresses that an additional area will be identified.***
3. Will there be a final-asbuilt needed upon completion? Who is responsible for this?
A: ***Yes, As-Built drawings are needed to close out the permits. The Contractor is to hire a Professional Land Surveyor to perform this task, please see Addendum No. 2 for further details.***
4. Are there CAD files available to the Contractor?
A: ***Yes, CAD files will be made available upon request.***
5. Is there a required BID BOND FORM?
A: ***You may use any form that your bonding company provides. Payment and Performance Bond forms will be sent with Notice of Intent to Award if the successful Contractor's bid exceeds \$100,000.***
6. All other items shall remain the same.

The Bidder shall acknowledge receipt of this addendum on the Bid Proposal Form.

The City of Daytona Beach

Kirk Zimmerman, CPPB
Buyer