



THE CITY OF DAYTONA BEACH
OFFICE OF THE PURCHASING AGENT

Post Office Box 2451
Daytona Beach, Florida 32115-2451

Phone (386) 671-8080
Fax (386) 671-8085

ADDENDUM NO. 8

DATE: November 26, 2019
PROJECT: ITB 20133
BETHUNE POINT SHORELINE STABILIZATION
OPENING DATE: ~~December 2, 2019~~ **December 11, 2019 at 2:00 PM**

This addendum is hereby incorporated into the Bid Documents for the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

1. Would like to request the bid due date for this project be extended due to the fact that a follow up site visit was held within 7 days of the current bid due date at which additional questions arose.
Answer: The bid due date has been changed to December 11, 2019 at 2:00 PM
2. Additional questions are being addressed and will be posted on a future addendum.
3. All other items shall remain the same.

The Bidder shall acknowledge receipt of this addendum on the Bid Proposal Form.

The City of Daytona Beach
Kirk Zimmerman, CPPB
Buyer