

ADDENDUM NUMBER ONE

DATE: July 12, 2017

PROJECT: City of Myrtle Beach Transfer Station - Repairs

TO: All Bidders

This Addendum forms part of the Contract Documents and modifies the original Project Manual dated April 2017 and Contract Documents dated April 2017. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

- The addendum consists of 03 pages including attachments: Revised Bid Schedule, Pre-Bid Sign In

I. CHANGES TO THE PROJECT MANUAL:

A. GENERAL

Item No. 1 – Section 0300 – Proposal

DELETE

Bid Schedule. Revised Bid Schedule is attached to this addendum, featuring additional add alternates #4 and #5.

B. ARCHITECTURAL

Item No. 1 – Section 08610 – 2.01 Acceptable Manufacturers

ADD

“2. Andersen Windows”

Item No. 2 – Section 13120 – 2.1A – B – Acceptable Manufacturers

ADD

Mesco Building Solutions, Irving, Texas

II. CHANGES TO THE CONSTRUCTION DOCUMENTS:

A. MECHANICAL & ELECTRICAL

Item No. 1 – Sheet M1.0, E2.0, E2.1

REVISE

All reference to VF-1 and VF-2 shall be considered an add alternate as defined on the bid form, and is not to be part of base bid.

Item No. 2 – Sheet E1.0

Acceptable Manufacturer as presented from The Schneider Company

ST	WATTSTOPPER	TW-400-COLOR
OS	WATTSTOPPER	DT-300/BZ-50
V1	HE WILLIAMS	97-4-L95/835-A-WET/2-SSCMB-DRV-UNV-10YR-WARRANTY
V2	HE WILLIAMS	97-4-L50/835-A-L(30)-WET/2-SSCMB-DRV-UNV-10YR-WARRANTY
FL	HE WILLIAMS	VF1-L20/740-MF-SR-DBZ-PC-DIM-120/VF1-WMVT-DBZ-PC-DIM-10YR-WARRANTY
WLE	HE WILLIAMS	VWPH-L60/740-T3-FINISH-SDGL-EM/10WC-DIM-120-10YR-WARRANTY

END OF ADDENDUM #1